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Disclaimer 

 
This document is provided solely for the purpose set out in this RFP and is not intended to form any part or basis 

of any investment decision by Bidders.  The recipient should not consider the document as an investment 

recommendation by the HDA or any of its advisers. 

 

Each person to whom this document (and other later documents) is made available must make his own 

independent assessment of the Project after making such investigation and taking such professional advice as 

he/she or it deems necessary. Neither the receipt of this document or any related document by any person, nor 

any information contained in the documents or distributed with them or previously or subsequently 

communicated to any Bidder or its advisers, is to be taken as constituting the giving of an investment advice by 

the Housing Development Agency or its advisers. 

 
Whilst reasonable care has been taken in preparing this RFP and other documents, they do not purport to be 

comprehensive or true and correct. Neither the HDA nor any of its advisers accept any liability or responsibility 

for the adequacy, accuracy or completeness of any of the information or opinions stated in any document.  

 

They acquaint themselves with this RFP and take note that no representation or warranty, express or implied, 

is or will be given by the HDA, or any of its officers, employees, servants, agents or advisers with respect to the 

information or opinions contained in any document or on which any document is based.  Any liability in respect 

of such representations or warranties, howsoever arising is hereby expressly disclaimed. 

 

If any recipient, or its employees, advisers or agents make or offers to make any gift to any of the employees of 

the HDA or consultant to the HDA on the RFP either directly or through an intermediary then such recipient, 

Bidder will be disqualified forthwith from participating in the RFP. 

 

Each recipient of this RFP agrees to keep confidential any information of a confidential nature which may be 

contained in the information provided (the “Confidential Information Provided”). The Confidential Information 

provided may be made available to Bidder’s subcontractors, employees and professional advisers who are 

directly involved in the appraisal of such information (who must be made aware of the obligation of confidentiality) 

but shall not, either in the whole or in part, be copied, reproduced, distributed or otherwise made available to 

any other party in any circumstances without the prior written consent of the HDA, nor may it be used for any 

other purpose than that for which it is intended. 

These requirements do not apply to any information, which is or becomes publicly available or is shown to have 

been made available (otherwise than through a breach of a confidentiality obligation). Bidders, Key Contractors 

and their constituent members, agents and advisers, may be required to sign confidentiality 

contracts/undertakings (in such form as the HDA may require from time to time). 

 
All Confidential Information Provided (including all copies thereof) remains the property of the HDA and must be 

delivered to the HDA on demand. Further, by receiving this RFP each Bidder and each of its members agrees 

to maintain its submission in Bid to this RFP confidential from third parties other than the HDA and its officials, 

officers and advisers who are required to review the same for the purpose of procurement of the RFP. 

 



Any recipient residing outside the Republic of South Africa is urged to familiarise themselves with and to observe 

any regulatory requirements relevant to the proposed transaction (whether these derive from a regulatory 

authority within or outside the Republic of South Africa). 

 

Any requirement set out in this RFP regarding the content of a response to the RFP is stipulated for the sole 

benefit of the HDA, and serves as expressly stated to the contrary, may be waived at its discretion at any stage 

in the procurement process.   

 
The HDA is not committed to any course of action as a result of its issuance of this RFP and/or its receipt of a 

Proposal in response to it. Please note that the HDA reserves the right to:  

 

• Modify the RFP’s goods / service(s) / works and request Bidders to re-bid on any changes;  

• Withdraw, amend the RFP at any time without prior notice and liability to compensate or reimburse 

any bidder; 

• Reject any Proposal which does not conform to instructions and specifications which are detailed 

herein 

• Disqualify Proposals submitted after the stated submission deadline; 

• Call a bidder to provide additional documents which the HDA may require which have not been 

submitted to The HDA. 

• Not necessarily accept the lowest priced Proposal or alternative bid; 

• Not accept any response to the RFP or appoint a final bidder; 

• Reject all proposals it if so decides; 

• Withdraw the RFP on good cause shown; 

• Award a contract in connection with this Proposal at any time after the RFP’s closing date; 

• Award a contract for only a portion of the proposed goods/ service/s/ works which are reflected in 

the scope of this RFP; 

• The HDA may split the award of the contract between more than one Service Provider should it be 

more advantageous in terms of, amongst others, cost or development considerations; 

• Make no award at all; 

• Validate any information submitted by Bidders in response to this bid. This would include, but is not 

limited to, requesting the Bidders to provide supporting evidence. By submitting a bid, Bidders hereby 

irrevocably grant the necessary consent to the HDA to do so; 

• Request annual financial statements prepared and signed off by a professional accountant or other 

documentation for the purposes of a due diligence exercise; and/or 

• Not accept any changes or purported changes by the Bidder to the bid rates after the closing date 

and/or after the award of the business, unless the contract specifically provided for it. 

 
All costs and expenses incurred by Bidders in submitting responses to this RFP shall be borne by the Bidders 

and the HDA shall not be liable for any costs or expenses whatsoever or any claim for reimbursement of such 

costs or expenses. 

 



Should a contract be awarded on the strength of information furnished by the Bidder, which after conclusion of 

the contract, is proved to have been incorrect, the HDA reserves the right to cancel the contract and/or place 

the Bidder on the HDA’s list of Restricted Suppliers.  

 

The HDA reserves the right to negotiate market-related price with the bidder scoring the highest points or cancel 

the bid; if the bidder does not agree to a market related price, negotiate a market related price with the bidder 

scoring the second highest points or cancel the bid; if the bidder scoring the second highest points does not 

agree to a market related price, negotiate a market related price with the bidder scoring the third highest points 

or cancel the bid. If the market related price is not agreed as envisaged in this paragraph, the HDA will cancel 

the bid. 

 

The HDA reserves the right to negotiations Best and Final Offer (BAFO) with selected Bidders where none of 

the Proposals meet RFP requirement, are affordable and demonstrate value for money and there is no clear 

preferred response to the RFP  

 

Should the preferred bidder fail to sign or commence with the contract within a reasonable period after being 

requested to do so, the HDA reserves the right to award the business to the next ranked bidder, provided that 

he/she is still prepared to provide the required goods at the quoted price. Under such circumstances, the validity 

of the bids of the next ranked bidder(s) will be deemed to remain valid, irrespective of whether the next ranked 

bidder(s) were issued with a Letter of Regret. Bidders may therefore be requested to advise whether they would 

still be prepared to provide the required goods at their quoted price, even after they have been issued with a 

Letter of Regret.  

 

The HDA will not reimburse any Bidder for any preparatory costs or other work performed in connection with its 

Proposal, whether or not the Bidder is awarded a contract. 
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2 ACRONYMS 

 

BBBEE  Broad Based-Black Economic Empowerment  

 

CIDB   Construction Industry Development Board 

 

DTiC   The Department of Trade and Industry and Competition 

 

PPPFA  Preferential Procurement Policy Framework Act 5 of 2000 (as amended from  

time to time) 

 

PFMA   Public Finance Management Act No.1 of 1999 (as amended from time to time) 

 

The HDA  The Housing Development Agency 

 

RFP   Request for Proposal 

 

SANAS  South African National Accreditation System 

 



3 INTERPRETATION 

 

In this RFP, unless inconsistent with or otherwise indicated by the context – 

 

4.1 headings have been inserted for convenience only and should not be taken into account in interpreting 

the RFP; 

4.2 any reference to one gender shall include the other gender; 

4.3 words in the singular shall include the plural and vice versa; 

4.4 any reference to natural persons shall include legal persons and vice versa; 

4.5 words defined in a specific clause have the same meaning in all other clauses of the RFP, unless the 

contrary is specifically indicated; 

4.6 any reference to the RFP, schedule or appendix, shall be construed as including a reference to any 

RFP, schedule or appendix amending or substituting that RFP, schedule or appendix; 

4.7 the schedules, appendices and Briefing Notes issued pursuant to this RFP, form an indivisible part of 

the RFP and together with further clarifying and amending information provided by the HDA, constitute 

the body of RFP documentation which must be complied with by Bidders; 

4.8 in the event of any inconsistency between this RFP or other earlier information published with regard to 

the Project, the information in this RFP shall prevail;  and 

4.9 this RFP shall be governed by and applied in accordance with South African law. 

 



4 DEFINITIONS 

In this RFP and in any other project documents (as defined below) which so provides, the following words and 

expressions shall have the meaning assigned to them below and cognate expressions shall have a 

corresponding meaning, unless inconsistent with the context:  

5.1 “Accounting Authority” means the Board of the HDA; 

5.2 “Contract” means the Contract to be entered between the HDA and the successful Bidder for the 

provision of the services procured in this RFP. 

5.3 “Bid” means the Bid to the RFP submitted by Bidders;  

5.4  “Bidders Briefing Session” means the compulsory or non-compulsory briefing session to be held at the 

offices of the HDA  or at a venue that will be arranged by the HDA, in order to brief the Bidders about 

this tender; 

5.5 “Black Enterprise” means an enterprise that is at least 51% beneficially owned by Black People and in 

which Black People have substantial Management Control. Such beneficial ownership may be held 

directly or through other Black Enterprises; 

5.6 “Black Equity” means the voting equity held by Black People from time to time; 

5.7 “Black People” means African, Coloured, and Indian South African citizens, and “Black Person” means 

any such citizen ; 

5.8 “Black Woman” means African, Coloured, and Indian South Africa Female citizen; 

5.9 “Briefing Note” means any correspondence to Bidders issued by the HDA; 

5.10 “Business Day” means any day except a Saturday, Sunday or public holiday in South Africa; 

5.11 “Bidders” means individuals, organisations or consortia that have been submitted responses to the RFP 

in respect of the tender; 

5.12 “Consortium” means any group of persons or firms jointly submitting a Bid as Bid to this RFP and 

“Consortia” means more than one Consortium; 

5.13  “Contractor” the successful Bidders who has signed a Contract with the HDA in terms of this RFP. 

5.14 “Closing Date” means the closing date for submission of bids 

5.15 “Project” means the appointment of a Consulting Firm for the Provision of Professional Services 

(stages 1-6), relevant technical studies and applications, and project grant funding mobilisation 

for: the construction of a pre-purposed/re-use 3x20 (60Mℓ/D) Wastewater Treatment Plant 

(WWTP) in Pelzvale within the Rand West City Local Municipality in Gauteng Province. 

5.16 “RFP” means the Request for Proposals issued by the HDA for this tender; and 

5.17 “Scope of Work” means the scope of work for this project as detailed out in the RFP technical 

specifications. 

SECTION 1 
 

NOTICE TO BIDDERS 

1 INVITATION TO BID  

You are hereby invited to submit a bid to meet the requirements of the Housing Development Agency. 

Responses to this RFP [hereinafter referred to as a Bid or a Proposal] are requested from persons, 

companies, close corporations, or enterprises [hereinafter referred to as an entity, Bidder]. 

 



BID DESCRIPTION  The appointment of a Consulting Firm for the 

Provision of Professional Services (stages 1-6), 

relevant technical studies and applications, and 

project grant funding mobilisation for: the 

construction of a re-purposed/re-use/reclamation 

option 3x20 (60Mℓ/D) Wastewater Treatment Plant 

(WWTP) in Pelzvale within the Rand West City 

Local Municipality in Gauteng Province 

BID ADVERT  This RFP may be downloaded directly from 

National Treasury’s e-Tender Publication Portal at 

www.etenders.gov.za or the HDA website at  

www.thehda.co.za/procurement/currenttenders 

free of charge. With effect from 10 June 2024. 

ISSUE DATE  10 June 2024 

COMPULSORY BRIEFING SESSION  No 

CLOSING DATE  11H00am on 19 July 2024 

Bidders must ensure that bids are delivered 

timeously to the correct address.  

As a general rule, if a bid is late or delivered to the 

incorrect address, it will not be accepted for 

consideration. 

VALIDITY PERIOD  120 Business Days from Closing Date  

Bidders are to note that they may be requested to 

extend the validity period of their bid, at the same 

terms and conditions, if the internal evaluation 

process has not been finalised within the validity 

period.  

CLOSING DATE FOR QUESTIONS 21 June 2024 

CLOSING DATE FOR RESPONSES 28 June 2024 

CONTACT PERSON Jerry Makofane 

Any additional information or clarification will be emailed to all Bidders, if necessary. 
 

 
2. PROPOSAL SUBMISSION OF RFP RESPONSE   

Proposal Responses must be submitted to the HDA in a sealed envelope/package addressed as follows: 

Attention: SCM Office 

RFP No: HDA/GAU/2024/018 

Description of Bid   The appointment of a Consulting Firm for the Provision of 

Professional Services (stages 1-6), relevant technical 

studies and applications, and project grant funding 

mobilisation for: the construction of a re-purposed/re-

http://www.etenders.gov.za/
http://www.thehda.co.za/procurement/current


use/reclamation option 3x20 (60Mℓ/D) Wastewater 

Treatment Plant (WWTP) in Pelzvale within the Rand 

West City Local Municipality in Gauteng Province 

Closing date and time: 19 July 2024 at 11h00AM 

Closing address Housing Development Agency Head Office, 4 Kikuyu 

Road, Sunninghill, 2070 

 

3. DELIVERY INSTRUCTION FOR RFP 

Delivery of Bid 

The Bid envelopes/packages must be deposited in the HDA tender box which is located at the HDA and 

must be addressed as follows: 

The Housing Development Agency  

4 Kikuyu Road  

Sunninghill 

2070 

4. SPECIFIC GOALS 

As explained in more detail in the attached SBD 6.1 (Specific Goals Preference Points Claim Form) and as 

prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 of 2000 and its 

Regulations, Bidders are to note that the HDA will award “Specific Goals points” to companies who provide 

valid proof of their status as requested in the bid document. 

 

4.2 SPECIFIC GOALS FOR JOINT VENTURES OR CONSORTIUMS  

Bidders who would wish to respond to this RFP as a Joint Venture [JV] or consortium, must state their 

intention to do so in their RFP submission. Such Bidders must also submit a signed JV or consortium 

agreement between the parties clearly stating the percentage [%] split of business and the associated 

responsibilities of each party.  

Bidders are to note the requirements for specific goals compliance of JVs or consortiums as required by 

SBD 6.1 [the specific goals Preference Point Claim Form] and submit it together with proof of their 

consolidated specific goals as stipulated in the Claim Form in order to obtain preference points. 

5. COMMUNICATION  

For specific queries relating to this RFP during the RFP process, bidders are required to adhere strictly to 

the communication structure requirements. Queries should be submitted to jerry.makofane@thehda.co.za  

before 16h00pm on 21 June 2024. 

 
5.1 In the interest of fairness and transparency the HDA’s response to such a query will be made available to 

the other Bidders who have attended a compulsory and a non-compulsory briefing session.  For this purpose 

the HDA will communicate with Bidders using the contact details provided at the compulsory and a non-

compulsory briefing session. 

mailto:jerry.makofane@thehda.co.za


 

5.2. After the closing date of the RFP, a Bidder may only communicate in writing with the SCM Official, at 

jerry.makofane@thehda.co.za on any matter relating to its RFP Proposal.  

 

5.3. Bidders are to note that changes to its submission will not be considered after the closing date. 

 

5.4. Bidders are warned that a response will be liable for disqualification should any attempt be made by a Bidder 

either directly or indirectly to canvass any officer(s) or employee of the HDA in respect of this RFP between 

the closing date and the date of the award of the business. Furthermore, Bidders found to be in collusion 

with one another will automatically be disqualified and restricted from doing business with the HDA in future.  

6. CONFIDENTIALITY   

6.2. The HDA shall ensure all information related to this RFP is to be treated with strict confidence. In this regard 

Bidder / Bidders are required to certify that they have acquainted themselves with the Non-Disclosure 

Agreement. All information related to a subsequent contract, both during and after completion thereof, will 

be treated with strict confidence. Should the need however arise to divulge any information gleaned from 

provision of the Services , which is either directly or indirectly related to the HDA’s business, written approval 

to divulge such information must be obtained from the  HDA. 

 

6.3. Bidders must clearly indicate whether any information submitted or requested from the HDA is confidential 

or should be treated confidentially by the HDA. In the absence of any such clear indication in writing, the 

HDA shall deem the response to the RFP to have waived any right to confidentiality and treat such 

information as public in nature. 

 

7. INSTRUCTIONS FOR COMPLETING THE RFP  

7.2. All responses to the RFP must be submitted in two sealed envelopes/boxes; the first envelop/box shall have 

the technical, compliance and specific goals response and the second envelop/box shall only have the 

financial response. Bidders must ensure that they do not indicate any financial information in the first 

envelop/box. the HDA may disqualify Bidders who fail to adhere to this requirement.  

 

7.3. Bidders are required to package their response/Bid as follows to avoid disqualification: 

 Volume 1 (Envelop 1/Package 1) 

• Part A: Compliance Response 

• Part B: Technical or Functional Response (response to scope of work) 

 Volume 2 (Envelop 2/ Package 2) 

• Part C: Financial Proposal and specific goals (SBD6.1) 

 

Volume 2 Has to be submitted in a separate sealed envelope. Bidders must make their pricing offer in 

envelop 2/package 2, NO PRICING AND PRICING RELATED INFORMATION SHOULD BE 

INCLUDED IN THE VOLUME 1 ENVELOP 1. 

mailto:jerry.makofane@thehda.co.za


 

7.4. Bidders must submit 1 original response, and electronic version which must be contained in USB 

clearly marked in the Bidders name.   

7.5. Bidders must ensure that their response to the RFP is in accordance with the structure of this 

document. 

7.6. Where Bidders are required to sign forms they are required to do so using a black ink pen. 

7.7. Any documents forming part of the original responses to RFP but which are not original in nature, 

must be certified as a true copy by a Commissioner of Oaths. 

7.8. Each response to RFP must be in English and submitted in A4 format, except other graphic 

illustrations, which may not exceed A3 format, unless the contrary is specifically allowed for in this 

RFP. Responses to RFP must be neatly and functionally bound, preferably according to their 

different sections.  

7.9. The original responses to RFP must be signed by a person duly authorized by each consortium 

member and Subcontractor to sign on their behalf, which authorization must form part of the 

responses to RFP as proof of authorization. By signing the responses to RFP the signatory warrants 

that all information supplied by it in its responses to RFP is true and correct and that the responses 

to RFP and each party whom the responses to RFP signatory represents, considers themselves 

subject to and bound by the terms and conditions of this RFP. 

7.10. The responses to RFP formulation must be clear and concise and follow a clear methodology which 

responses to RFP must explain upfront in a concise Executive Summary and follow throughout the 

responses to RFP. 

7.11. Responses to RFP must provide sufficient information and detail in order to enable the HDA to 

evaluate the responses to RFP, but should not provide unnecessary detail which does not add value 

and detracts from the ability of the HDA to effectively evaluate and understand the responses to 

RFP. The use of numbered headings, bullet points, sections, appendices and schedules are 

encouraged. 

7.12. Information submitted as part of a responses to RFP must as far as possible, be ordered according 

to the order of the required information requested by the HDA. All pages must be consecutively 

numbered. 

7.13. Responses to RFP must ensure that each requirement contained in the RFP is succinctly addressed. 

Responses to RFP should as far as possible use the terms and definitions applied in this RFP and 

should clearly indicate its interpretation of any differing terminology applied. 

7.14. Response to RFP documents are to be submitted to the address specified in paragraph 5 above, 

and Bidders must ensure that the original and copies (where applicable) are identical in all respects 

as the HDA will not accept any liability for having disqualified a bidder for failing to provide a 

mandatory returnable document. 

 
7.15. Unless otherwise expressly stated, all Proposals furnished pursuant to this RFP shall be deemed to 

be offers. Any exceptions to this statement must be clearly and specifically indicated. 

 



8. LEGAL COMPLIANCE   

Bidders must ensure that they comply with all the requirements of the RFP and if Bidders fail to submit any 

of the required documents, such Bids shall, at the sole discretion of the HDA, be disqualified the Bidder.  

The HDA reserves the right to call a Bidder to provide additional documents which the HDA may require 

from a Bidder which have not been submitted to the HDA. 

 

Bidders must ensure that they comply with all the requirements of the RFP and if Bidders fail to submit any 

of the required documents, such Bids shall, at the sole discretion of the HDA, be disqualified.   

 

The successful Bidder [hereinafter referred to as the Service Provider] shall be in full and complete 

compliance with any and all applicable laws and regulations. 

 

9. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE  

Bidders are required to self-register on National Treasury’s Central Supplier Database (CSD) which has 

been established to centrally administer supplier information for all organs of state and facilitate the 

verification of certain key supplier information. Only foreign suppliers with no local registered entity need not 

register on the CSD. The CSD can be accessed at https://secure.csd.gov.za. Bidders are required to provide 

the following to the HDA in order to enable it to verify information on the CSD:  

Supplier Number: ____________Unique registration reference number: _____________ 

 

10. TAX COMPLIANCE  

Bidders must be compliant when submitting a proposal to the HDA and remain compliant for the entire 

contract term with all applicable tax legislation, including but not limited to the Income Tax Act, 1962 (Act 

No. 58 of 1962) and Value Added Tax Act, 1991 (Act No. 89 of 1991).  

It is a condition of this RFP that the tax matters of the successful bidder be in order  

 

The Tax Compliance status requirements are also applicable to foreign Bidders/ individuals who wish to 

submit bids. 

 

Bidders are required to be registered on the CSD as indicated in paragraph 9 and the National Treasury 

shall verify the Bidder’s tax compliance status through the CSD.  

 

Where Consortia / Joint Ventures / Sub-contractors are involved, each party must be registered on the CSD 

and their tax compliance status will be verified through the CSD. 

 

For this purpose, the attached SBD 1 must be completed and submitted as an essential returnable 

document by the closing date and time of the bid. 

 

New Tax Compliance Status (TCS) System  

SARS has implemented a new Tax Compliance Status (TCS) system in terms of which a taxpayer is now 

able to authorise any 3rd party to verify its compliance status in one of two ways: either through the use of 

https://secure.csd.gov.za/


an electronic access PIN, or through the use of a Tax Clearance Certificate obtained from the new TCS 

system. 

Bidders are required to provide the following to the HDA in order to enable it to verify their tax compliance 

status: 

Tax Compliance Status (TCS) Pin:_____________ 

 

11. PROTECTION OF PERSONAL DATA 

In responding to this bid, the HDA acknowledges that it may obtain and have access to personal data of the 

Bidders. the HDA agrees that it shall only process the information disclosed by Bidders in their response to 

this bid for the purpose of evaluating and subsequent award of business and in accordance with any 

applicable law. Furthermore, the HDA will not otherwise modify, amend or alter any personal data submitted 

by Bidders or disclose or permit the disclosure of any personal data to any Third Party without the prior 

written consent from the Bidders. Similarly, the HDA requires Bidders to process any personal information 

disclosed by the HDA in the bidding process in the same manner.  

  



SECTION 2  

BACKGROUND OVERVIEW AND SCOPE REQUIREMENTS   

1 INTRODUCTION AND BACKGROUND  

The Housing Development Agency (“the HDA”) has identified the need to appoint a Consulting Firm for the 

Provision of Professional Services (stages 1-6), relevant technical studies and applications, and project 

grant funding mobilisation for: the construction of a re-purposed/re-use/reclamation option 3x20 (60Mℓ/D) 

Wastewater Treatment Plant (WWTP) in Pelzvale within the Rand West City Local Municipality in Gauteng 

Province.  

2  OVERVIEW   

The HDA seeks to benefit from this partnership in the following ways. 

(Project / Events Specific refer to annexure 1) 

2.1 The HDA must receive reduced cost of acquisition and improved service benefits resulting from the Service 

Provider’s economies of scale and streamlined service processes. 

 

2.2 The HDA must achieve appropriate availability that meets user needs while reducing costs for both the 

HDA and the chosen Service Provider(s). 

 

2.3 The HDA must receive proactive improvements from the Service Provider with respect to provision of 

Services and related processes. 

 

2.4 The HDA’s overall competitive advantage must be strengthened by the chosen Service Provider’s leading 

edge technology and service delivery systems. 

 

2.5 The HDA end users must be able to rely on the chosen Service Provider’s personnel for service enquiries, 

recommendations and substitutions. 

 
2.6 The HDA must reduce costs by streamlining its acquisition of Services, including managed service 

processes. 

 

3 KEY OBJECTIVES OF THE RFP 

This RFP has been prepared for the following purposes: 

3.1 To set out the rules of participation in the bid process referred to in this RFP. 

3.2 To disseminate information on the project contemplated in this RFP. 

3.3 To give guidance to bidders on the preparation of their RFP bids. 

3.4 To gather information from bidders that is verifiable and can be evaluated for the 

purposes of appointing a successful bidder. 

3.5 To enable the HDA to select a successful bidder that is: 

a) technically qualified and meet the empowerment criteria described in this RFP; 

b) Carry all the obligations of the Contract. 



 

4 SCOPE OF WORK 

4.1 The details of scope of work (refer to Annexure 1) 

 

5 EVALUATION METHODOLOGY  

 

The evaluation of Bids will be based on the information contained in Bids received in RFP and, which may be 

further supplemented by presentations and clarification information provided, if required. All Bids shall be equally 

evaluated and adjudicated by various committees involved in the evaluation process in accordance with stated 

Evaluation Criteria. Procurement integrity and fairness, transparency, competitiveness and full accountability will 

at all times be paramount. 

 

5.1 EVALUATION AND SCORING METHODOLOGY 

 

The evaluation of the Bids by the evaluation committee will be conducted at various stages.  

The following stages will be applied in the evaluation: 

 

STAGE DESCRIPTION 

Admin compliance 

(Stage 1) 

The Bid is checked for completeness and whether all required 

documentation, certificates; verify completeness warranties and other Bid 

requirements and formalities have been complied with.  

The Bids are checked to verify that the essential RFP requirements have 

been met. Incomplete and Non-compliant Bids will be disqualified. 

Mandatory 

requirements (Stage 

2) 

Proof of valid Professional Indemnity Insurance with fifty million rand (R50 

000 000.00) per occasion for public liability insurance 

Technical Evaluation 

(Stage 3) 

Detailed analysis of Bids to determine whether the Bidder is capable of 

delivering the Project in terms of business and technical requirements. 

The minimum threshold for technical evaluation is [70%], any bidder 

who fails to meet the minimum requirement will be disqualified and 

not proceed with the evaluation of Price and Specific goals. 

Price and Specific 

goals (Stage 3) 

Evaluate price and Specific Goals on an 90:10 preference point system 

Bidder Verification 

(Stage 4) 

Verification of information supplied by bidders when completing SBD 4 

Recommendation Report formulation and recommendation of Preferred Bidders 

Best and Final Offer The HDA may go into the Best and Final Offer process in the instance 

where no bid meets the requirements of the RFP and/or the Bids are to 

close in terms of points awarded. 

Approval Approval and notification of the final Bidder. 

 

5.2. STAGE 1: ADMINISTRATIVE COMPLIANCE  

 



No. Description of requirement  

a) Completion of ALL RFP documentation (SBD1, SBD4 and SBD6.1)  

b) Letter of Good Standing: COID (If applicable)  

c) CSD Report  

d) In the case of a JV/Consortium, JV/Consortium agreement signed 

by all parties to the agreement must be submitted 

 

 

If you do not submit the following basic compliance documents and should an award be made, these basic 

compliance documents must be made available within seven (7) days, failing which the award will be recalled. 

 

Mandatory Requirements 

 

Stage 1A- Mandatory Requirements  

 

If you do not submit any of the following documents your tender will be automatically disqualified:  

 

If you do not submit the following documents your Proposal will be disqualified automatically:  

No. Description of requirement   

a) 
Proof of valid Professional Indemnity Insurance with fifty million rand (R50 

000 000.00) per occasion for public liability insurance 
  

 

5.3. STAGE 2: TECHNICAL / FUNCTIONALITY REQUIREMENTS 

 

Interested bidders shall then be evaluated on functionality after meeting all compliance requirements outlined 

above. The minimum threshold for technical/functionality requirements is 70% as per the standard Evaluation 

Criteria presented as per the table above. Bidders who score below this minimum requirement shall not be 

considered for further evaluation in stage 3. Details of the technical / functional requirements are presented in 

table below 

Summary of the technical/functional requirements are presented in the table 4 below. 

 

ITEM CRITERIA WEIGHT 

1 Work Related Experience 30 

2 Key personnel qualifications & experience 40 

3 Infrastructure Development Grant/Donor Finance experience 30 

 TOTAL 100 

 
 
Table 1 – Evaluation Criteria 

Details of the scoring methodology presented above are outlined below : 



 

(a) WORK RELATED EXPERIENCE 

 

 
 

CRITERIA SUB-CRITERIA SUB 

WEIGHTING / 

POINTS 

WEIGHTING

/ POINTS 

 

Company track 

record on similar 

projects 

Service Providers should demonstrate adequate 

understanding, experience and track record in similar 

projects as well as methodology to be adopted. 

Evidence of this shall be in the form of a 

MANDATORY combination of Appointment Letters, 

coupled together with Completion Letters. 

Provide Letters of appointment and completion 
letters for Wastewater Treatment Works projects 
previously implemented as follows: 

0 projects         =  0 points 

1 project           = 10 points 

2 projects         = 15 points 

3 projects         = 20 points 

4 projects         = 25 points 

5 projects         = 30 points 

30 30 
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1- KEY PERSONNEL QUALIFICATIONS AND EXPERIENCE (40 POINTS) 

 
The Bidder must submit Proposed Team Structure, identifying Project 

Structural Engineer, Project Mechanical Engineer, Project Electrical 

Engineer, Legal Advisor, Project Leader, Geotechnical Engineer, OHS 

Officer , Environmentalist , Social Facilitator as key personnel who have 

experience in dealing with bulk infrastructure developments, waste water 

treatment plants and finance mobilizing. Copies of CVs that are signed by 

key personnel/authorized personnel and certified copies of qualification 

certificates for each key personnel must be attached for determination of points 

to be allocated as per the table below: 

 

Table 6.1: Key Personnel 

KEY PERSONNEL 

TARGETED GOALS 
POINTS 

ALLOCATION 

Project Structural 
Engineer 

Inadequate or no information submitted to 
determine points to be allocated or a CV of 
Project Structural Engineer with no proof of 
qualification(minimum BTech: Civil 
Engineering), experience and professional 
registration (certificate from ECSA) as at 
least a Professional Engineering Technologist 
submitted 

0 

 

A CV of Project Structural Engineer with 2 to 
9 years of designing & assessing Water 
Retaining Structures experience and proof 
of 2 to 9 years’ experience post registration 
(certificate from ECSA) as at least a 
Professional Engineering Technologist 
submitted 

3 

A CV of Project Structural Engineer with more 
than 10 years of designing & assessing 
Water Retaining Structures experience and 
proof of 10 years’ experience post 
Professional registration (certificate from 
ECSA) as at least a Professional 
Engineering Technologist submitted 

4 

Project Mechanical 
Engineer 
 
 
 

Inadequate or no information submitted to 
determine points to be allocated or a CV of 
Project Mechanical Engineer with no proof of 
qualification (minimum BTech: Mechanical 
Engineering), experience and professional 

0 
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registration (certificate from ECSA) as at 
least a Professional Engineering 
Technologist submitted 

A CV of Project Mechanical Engineer with 2 to 
9 years of Mechanical 
Engineering(minimum BTech: Mechanical 
Engineering) experience for bulk 
infrastructure services and proof of 2 to 9 
years’ experience post registration 
(certificate from ECSA) as at least a 
Professional Engineering Technologist 
submitted 

3 

A CV of Project Mechanical Engineer with 10 
years or more of Mechanical 
Engineering(minimum BTech: Mechanical 
Engineering) experience for bulk 
infrastructure services and proof of 10 
years’ experience post Professional 
registration (certificate from ECSA) as at 
least a Professional Engineering 
Technologist submitted 
 

4 

Project Electrical 
Engineer (Heavy 
current engineering) 

Inadequate or no information submitted to 
determine points to be allocated or a CV of 
Project Electrical Engineer with no proof of 
qualification, (minimum BTech: Electrical 
Engineering)  experience and professional 
registration (certificate from ECSA) as at 
least a Professional Engineering 
Technologist submitted 

0 

A CV of Project Electrical Engineer with 2 to 9 
years of Electrical Engineering experience 
(minimum BTech: Electrical Engineering) for 
bulk infrastructure services and proof of 2 
to 9 years’ experience post registration 
(certificate from ECSA) as at least a 
Professional Engineering Technologist 
submitted 

3 

A CV of Project Electrical Engineer with 10 
years or more of Electrical Engineering 
experience (minimum BTech: Electrical 
Engineering) for bulk infrastructure 
services and proof of 10 years or more 
experience post Professional Registration 
(certificate from ECSA) as at least a 
Professional Engineering Technologist 
submitted 

4 
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Legal Advisor 

Inadequate or no information submitted to 
determine points to be allocated or a CV of 
Legal advisor (LLB) with 5 years or less 
relevant demonstrable experience in deal 
structuring and preparation of project 
documents  

0 

A CV of Legal advisor (LLB) with 6 to 9 years 
relevant demonstrable experience in deal 
structuring and preparation of project 
documents 

3 

A CV of Legal advisor (LLB) with 10 or more 
years relevant demonstrable experience in 
deal structuring and preparation of project 
documents  

4 

Professional 
Valuer 

Inadequate or no information submitted to 
determine points to be allocated or a CV with 
(B demonstrable experience in deal 
structuring, financial analysis, financial 
modelling, project risks analysis, 
transactional advisory and preparation of 
project documents and Degree in Finance. 

0 

A CV with 3 to 5 years demonstrable 
experience in deal structuring, financial 
analysis, financial modelling, project risks 
analysis, valuation models, transactional 
advisor and preparation of project 
documents, and relevant qualifications 
(Proof of Professional Registration as 
Valuer). 

2 

A CV with 6 to 9 years demonstrable 
experience in deal structuring, financial 
analysis, financial modelling, project risks 
analysis, valuation models, transactional 
advisor and preparation of project 
documents,  and relevant qualifications 
(Proof of Professional Registration as 
Valuer). 

3 

A CV of with 10 years and above 
demonstrable experience in deal structuring, 
financial analysis, financial modelling, 
project risks analysis, valuation models, 
transactional advisor and preparation of 
project documents,  and relevant 
qualification (Proof of Professional 
registration as Valuer)  

4 

Project Leader 

Inadequate or no information submitted to 
determine points to be allocated or a CV with 
relevant experience in investment banking, 
development finance, asset management and 
project management of the delivery of 
infrastructure assessment & transactional 

0 
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advisory no proof of qualification 
(MBA/CFA/Masters in DevFin) and no 
experience post qualification 

A CV with relevant experience in Infrastructure 
Finance, Infrastructure Assets valuations and 
project management and proof of 
qualification (MBA/CFA/Masters in 
DevFin), and proof of 3 to 5 years’ 
experience post qualification. 

2 

A CV with relevant experience in Infrastructure 
Finance, Infrastructure Assets valuations and 
project management and proof of 
qualification (MBA/CFA/Masters in 
DevFin), and proof of 6 to 9 years’ 
experience post qualification. 

3 

A CV with relevant experience in Infrastructure 
finance, Infrastructure Assets valuations and 
project management and proof of 
qualification (MBA/CFA/Masters in 
DevFin), and proof of 10 years’ experience 
post qualification and above of experience. 

4 

OHS OFFICER 

Inadequate or no information submitted to 
determine points to be allocated or a CV with 
relevant experience in  construction OHS & no 
proof of qualification (National Diploma In 
Safety Management/SAMTRAC/NOSA), 
experience, and professional registration 
(certificate from SACPCMP)  

0 

A CV with relevant experience in construction 
OHS and proof of qualification (National 
Diploma In Safety 
Management/SAMTRAC/NOSA), and proof 
of 3 to 5 years’ experience post 
professional registration ( SACPCMP) with 
3 to 5 years of experience for bulk 
infrastructure services. 

2 

A CV with relevant experience in construction 
OHS ,  and proof of qualification (National 
Diploma In Safety 
Management/SAMTRAC/NOSA) , and proof 
of 6 to 9 years’ experience post 
professional registration (certificate from 
SACPCMP) with 6 to 9 years of experience 
for bulk infrastructure services. 

3 

A CV with relevant experience in construction 
OHS, and proof of qualification (BTech In 
Safety Management and proof of 10 years’ 
experience post professional registration 
(certificate from SACPCMP) with 10 years 

4 
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and above of experience for bulk 
infrastructure services.  

 
 
Geotechnical 
Engineer 
 
 
 

Inadequate or no information submitted to 
determine points to be allocated or a CV with 
relevant experience in (Geotechnical 
Engineering/Geoscience Studies) & no proof 
of qualification (Geotechnical 
Engineering/Geoscience Studies), 
experience, and professional registration 
(certificate from ECSA or SACNASP).  

0 

A CV with relevant experience in Geotechnical 
Engineering/Geoscience studies and proof of 
qualification (Geotechnical 
Engineering/Geoscience Studies), and proof 
of 3 to 5 years experience post professional 
registration (ECSA or SACNASP) with 3 to 5 
years of experience for bulk infrastructure 
services and WWTP. 

2 

A CV with relevant experience in Geotechnical 
Engineering/Geoscience studies, and proof of 
qualification (Geotechnical 
Engineering/Geoscience studies), and proof of 
6 to 9 years experience post professional 
registration (ECSA or SACNASP) with 6 to 9 
years of experience for bulk infrastructure 
services and WWTP. 

3 

A CV with relevant experience in Geotechnical 
Engineering/Geoscience studies, and proof of 
qualification (Geotechnical 
Engineering/Geoscience studies), and proof of 
10 years post professional registration 
(certificate from ECSA or SACNASP) with 10 
years and above of experience for bulk 
infrastructure services and WWTP. 

4 

Environmentalist 
Professional 
 

Inadequate or no information submitted to 
determine points to be allocated or a CV with 
relevant experience in (Environmental 
Studies) & no proof of qualification (B-Tech: 
Environmental Management Studies), 
experience, and professional registration 
(certificate from EAPASA)  

0 

A CV with a B-Tech: Environmental 
Management Studies;  relevant experience 
and proof of qualification of 3 to 5 years 
experience post professional registration 
(EAPASA) with 3 to 5 years of experience for 
bulk infrastructure services. 

2 
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A CV with a B-Tech : Environmental 
Management Studies; relevant experience 
and proof of qualification of 6 to 9 years 
experience post professional registration 
(EAPASA) with 6 to 9 years of experience for 
bulk infrastructure services. 

3 
 
 
 

A CV with a B-Tech : Environmental 
Management Studies; relevant experience 
and proof of 10 years’ or more experience 
post professional registration (certificate from 
EAPASA) with 10 years and above of 
experience for bulk infrastructure services. 

4 

Social Facilitator Inadequate or no information submitted to 
determine points to be allocated or a CV with 
a Bachelor’s degree or equivalent qualification 
in Social Sciences and/or relevant qualification 
and no proof of professional registration 
(certificate from ASEFSA)  

0 

A CV with a Bachelor’s degree or equivalent 
qualification in Social Sciences and/or relevant 
qualification with proof of 3 to 5 years 
experience post professional registration 
(certificate from ASEFSA)  

2 

A CV with a Bachelor’s degree or equivalent 
qualification in Social Sciences and/or relevant 
qualification with proof of 6 to 9 years 
experience post professional registration 
(certificate from ASEFSA) . 

3 

A CV Bachelor’s degree or equivalent 
qualification in Social Sciences and/or relevant 
qualification with proof of 10 years and above 
experience post professional registration 
(certificate from ASEFSA) . 

4 

 

 
2- INFRASTRUCTURE DEVELOPMENT FINANCE MOBILIZATION EXPERIENCE (30 

POINTS)  
 

Table 6.2: Key Personnel 

CRITERIA TARGETED GOALS 
POINTS 

ALLOCATION 

Company or individual 

(resource) track record on 

Infrastructure Development 

Grant Finance Mobilization 

Experience (appointment 

Inadequate or no experience in Human 

Settlements submitted to determine points 

to be allocated. 

0 

1 – 5 Proof of infrastructure development 
grant/donor capital finance experience to 
projects 

10 
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and completed letters; 

proof of grant/donor capital 

finance experience to 

projects. 

6 – 9 Proof of infrastructure development 
grant/donor capital finance experience to 
projects 

20 

> 10 Proof of infrastructure development 
grant/donor capital finance experience to 
projects. 

30 

 
 
The following criteria will be used for point’s allocation for price and specific goals on 90/10-point 

system: - 

Table 2 – Price and Specific goals 

CRITERIA SUB-CRITERIA  
 

WEIGHTING/ POINTS  
 

Price  Detailed Budget Breakdown 90 

Specific goals Specific goals 10 

Total  100 

 

All responsive bids that qualify by meeting the minimum thresholds for functionality are then 

evaluated on the basis of price and preference in accordance with the 2022 Regulations of the 

Preferential Procurement Policy Framework Act No. 5 of 2000. The points scored for functionality 

are not carried over or considered in the calculation of the Financial and Preference evaluation. 

 

(1) The following formula will be used to calculate the points out of 90 for price in respect of a 

tender value, inclusive of all applicable taxes: 

 

𝑷𝒔 = 90 (𝟏 −
𝑷𝒕 − 𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 
Where 

Ps     = Points scored for price of tender under consideration; 
Pt      = Price of tender under consideration, and; 
Pmin = Price of lowest acceptable tender. 
 

(2) The following table must be used to calculate the score out of 10 for Specific goals: 
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Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state:  90/10 preference point system is applicable, corresponding points 

must also be indicated as such.  

The Specific Goals allocated points in terms 
of this tender 

Number of 
Points 

Proof / Documentation required to 
Claim Points for Specific Goals 

Black Women Owned (Maximum points = 4 points) 
 
75% - 100% 4 CSD and Sworn Affidavit 

51% - 74.99 - 2 CSD and Sworn Affidavit 

Below 51% 1 CSD and Sworn Affidavit 

Size of Company (Maximum points = 3 points) 
 
EME 3 CSD and Sworn Affidavit 

QSE 2 CSD and Sworn Affidavit 

GE or others 1 Letter from Auditors or Authorised 
person confirming annual turn over 

Historically Disadvantaged South Africans* (maximum Points 3) 
 

HDSA 3 CSD 

*Historically disadvantaged South Africans refers to any person, category of persons, or communities 

disadvantaged by unfair discrimination before the constitution of the Republic of SA, 1993 (ACT No. 

2000 of 1993 come into operations. 

 

The specific goals allocated 
points in terms of this tender 

Number of points 

allocated 

(90/10 system) 

(To be completed by the 
organ of state) 

Number of points claimed (90/10 system) 

(Tenderer to indicate by a cross or a tick 
against the selected specific goals) 

Black women (Maximum points = 4) 

75% - 100% 4  

51% - 74.99% 2  

Below 51% 1  

Size of Company (Maximum points = 3 points) 

EME 3  

QSE 2  

GE or others 1  
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*Historically disadvantaged South Africans refers to any person, category of persons, or 

communities disadvantaged by unfair discrimination before the constitution of the Republic 

of SA, 1993 (ACT No. 2000 of 1993 come into operations. 

 

Specific Goals Evaluation:  

A bidder must submit proof or documentation to claim points for specific goals. A bidder failing to 

submit proof or documentation to claim points for specific goals will be interpreted to mean that 

preference points for specific goals are not claimed.  The bidder may not be disqualified but will score 

0 points out of 10 for specific goals.  

 

6 VALIDITY PERIOD 

 

This RFP shall be valid for [120 Business days] calculated from Bid closing date. 

 

7 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 

 

7.1 National Industrial Participation Programme (NIPP) requirements: 
 

The National Industrial Participation (NIP) Programme, which is applicable to all government 

procurement contracts that have an imported content, became effective on the 1 September 

1996. The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms 

of the Cabinet decision, all state and parastatal purchases / lease contracts (for goods, works 

and services) entered into after this date, are subject to the NIP requirements. NIP is obligatory 

and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the 

Department of Trade and Industry (DTI) is charged with the responsibility of administering the 

programme. 

Bidders are therefore required to complete SBD 5 to give effect to the above. Bidders who 

do not complete this form will be automatically disqualified. (if applicable) 

8 POST TENDER NEGOTIATION (IF APPLICABLE) 

The- HDA reserves the right to conduct post tender negotiations with a shortlist of Bidder(s). The 

shortlist could comprise of one or more Bidders. Should the HDA conduct post tender 

Historically Disadvantaged South Africans* (maximum Points = 3) 

HDSA 3  
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negotiations, Bidders will be requested to provide their best and final offers to the HDA based on 

such negotiations. A final evaluation will be conducted in terms of 80/20.  

9 BEST AND FINAL OFFER 

The HDA reserves the right to embark on the Best and Final Offer (BAFO) Process where: 

a) None of the proposals meet the RFP requirements; 

b) None of the responses to RFP are affordable and demonstrate value for money; 

and 

Upon the decision by the HDA to embark on a BAFO process it shall notify the response to RFP.  

 

10 FINAL CONTRACT AWARD  

The HDA may negotiate the final terms and conditions of the contract with the successful 

Bidder(s).  

 

 

 

 

 

11 FAIRNESS AND TRANSPARENCY 

The HDA views fairness and transparency during the RFP Process as an absolute on which the 

HDA will not compromise. The HDA will ensure that all members of evaluation committees 

declare any conflicting or undue interest in the process and provide confidentiality undertakings 

to the HDA.  

The evaluation process will be tightly monitored and controlled by the HDA to assure integrity 

and transparency throughout, with all processes and decisions taken being approved and 

auditable. 

 

  



The Housing Development Agency 
 
 

Page 32 of 107 

 
 

 
 

SECTION 3 

PRICING AND DELIVERY SCHEDULE   

Bidders are required to complete the Pricing Schedule as per Annexure: 2(Volume 2 /Envelop 2) 

1 PRICING 

1.1. Prices must be quoted in South African Rand, inclusive of VAT. 

1.2. Price offer is firm and clearly indicate the basis thereof. 

1.3. Pricing Bill of Quantity is completed in line with schedule if applicable.  

1.4. Cost breakdown must be indicated. 

1.5. Price escalation basis and formula must be indicated. 

1.6. To facilitate like-for like comparison bidders must submit pricing strictly in accordance 

with this price schedule and not utilise a different format. Deviation from this pricing 

schedule could result in a bid being declared non-responsive.  

1.7. Please note that should you have offered a discounted price(s), the HDA will only 

consider such price discount(s) in the final evaluation stage on an unconditional basis. 

1.8. Bidders are to note that if price offered by the highest scoring bidder is not market 

related, the HDA may not award the contract to the Bidder. The HDA may:  

1.8.1. negotiate a market-related price with the Bidder scoring the highest points or cancel the 

RFP;  

1.8.2. if that Bidder does not agree to a market-related price, negotiate a market-related price 

with the Bidder scoring the second highest points or cancel the RFP; and 

1.8.3. if the Bidder scoring the second highest points does not agree to a market-related price, 

negotiate a market-related price with the Bidder scoring the third highest points or 

cancel the RFP. 

1.8.4. If a market-related price is not agreed with the Bidder scoring the third highest points, 

the HDA must cancel the RFP. 

 

2 DISCLOSURE OF PRICES QUOTED (Excluding Panel Advertisement) 

Bidders are to note that, on award of business, the HDA is required to publish the tendered prices 

and preferences claimed of the successful and unsuccessful Bidders inter alia on the National 

Treasury e-Tender Publication Portal, (www.etenders.gov.za), as required per National Treasury. 

 
3 OWNERSHIP OF DESIGN  

http://www.etenders.gov.za/
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1.1. The plans and design developed and to be provided by the HDA shall at all times remain the 

property of the HDA.] 

 
 
 
4 SERVICE LEVELS 

4.1. An experienced national account representative(s) is required to work with the HDA’s 

procurement department. [No sales representatives are needed for individual department or 

locations]. Additionally, there shall be a minimal number of people, fully informed and 

accountable for this agreement.  

 
4.2. The HDA will have quarterly reviews with the Service provider’s account representative on an 

on-going basis.  

 
4.3. The HDA reserves the right to request that any member of the Service provider’s team involved 

on the HDA account be replaced if deemed not to be adding value for the HDA.  

 
4.4. The Service provider guarantees that it will achieve a 100% [hundred per cent] service level 

on the following measures:  

4.4.1. Random checks on compliance with quality/quantity/specifications 

4.4.2. On time delivery.  

 

4.5. The Service provider must provide a telephone number for customer service calls.  

 

4.6. Failure of the Service provider to comply with stated service level requirements will give the 

HDA the right to cancel the contract in whole, without penalty to the HDA, giving 30 [thirty] 

calendar days’ notice to the Service provider of its intention to do so.  

Acceptance of Service Levels:  

YES  

 

5 TOTAL COST OF OWNERSHIP (TCO) 

5.1. The HDA will strive to procure goods, services and works which contribute to its mission. In 

order to achieve this, the HDA must be committed to working with suppliers who share its 

goals of continuous improvement in service, quality and reduction of Total Cost of 

Ownership (TCO). 
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5.2. Bidders shall indicate whether they would be committed, for the duration of any contract which 

may be awarded through this RFP process, to participate with the HDA in its continuous 

improvement initiatives to reduce the total cost of ownership [TCO], which will reduce the 

overall cost of services provided by the HDA. 

 

6. FINANCIAL STABILITY  

Bidders are required to submit their latest financial statements prepared and signed off by a 

professional accountant for the past three (3) years with their Proposal in order to enable the HDA 

to establish financial stability. 

 
SIGNED at ________________________on this _____ day of ________________ 2024 

 
 

SIGNATURE OF WITNESSES      ADDRESS OF  
 
WITNESSES  

 
1 ____________________________            _________________________________ 

 
 

Name ________________________            _________________________________ 
   
 

2 ____________________________           __________________________________ 
 
 

Name ________________________           __________________________________ 
 
 
SIGNATURE OF BIDDER’S AUTHORISED REPRESENTATIVE: __________________  

 
 

NAME: _________________________________________________ 

 

DESIGNATION: ______________________________ 
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7. VALIDITY OF RETURNABLE DOCUMENTS 

The successful Bidder will be required to ensure the validity of all returnable documents, including but 

not limited to its Tax compliance on CSD, for the duration of any contract emanating from this RFP. 

Should the Bidder be awarded the contract [the Agreement] and fail to present the HDA with such 

renewals as and when they become due, the HDA shall be entitled, in addition to any other rights and 

remedies that it may have in terms of the eventual Agreement, to terminate such Agreement forthwith 

without any liability and without prejudice to any claims which the HDA may have for damages against 

the Bidder. 

 

SIGNED at _______________________ on this _____ day of ________________ 2024  
 
 

SIGNATURE OF WITNESSES      ADDRESS OF  
 
 
WITNESSES  

 
1 ____________________________           __________________________________ 

 
 

Name ________________________           __________________________________ 
 
 

2 ____________________________          __________________________________ 
 
 

Name ________________________          __________________________________ 
 
 

SIGNATURE OF BIDDER’S AUTHORISED REPRESENTATIVE:  _________________ 
 
 

NAME: _________________________________________________ 

 

DESIGNATION: ______________________________ 
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8. CERTIFICATE OF ACQUAINTANCE WITH RFP TERMS & CONDITIONS & APPLICABLE 

DOCUMENTS 

By signing this certificate  the Bidder is deemed to acknowledge that he/she has made himself/herself 

thoroughly familiar with, and agrees with all the conditions governing this RFP, including those 

contained in any printed form stated to form part hereof, including but not limited to the documents 

stated below and the HDA will recognise no claim for relief based on an allegation that the Bidder 

overlooked any such condition or failed properly to take it into account for the purpose of calculating 

tendered prices or any other purpose: 

 
1. The HDA’s General Bid Conditions*  
 

 
2. Standard RFP Terms and Conditions for the supply of Goods or Services or Works to The HDA 
 

 

Should the Bidder find any terms or conditions stipulated in any of the relevant documents quoted in 

the RFP unacceptable, it should indicate which conditions are unacceptable and offer alternatives by 

written submission on its company letterhead, attached to its submitted Bid. Any such submission 

shall be subject to review by the HDA’s Legal department who shall determine whether the proposed 

alternative(s) are acceptable or otherwise, as the case may be. A material deviation from the Standard 

terms or conditions could result in disqualification.  

Bidders accept that an obligation rests on them to clarify any uncertainties regarding any bid to which 

they intend to respond, before submitting the bid. The Bidder agrees that he/she will have no claim 

based on an allegation that any aspect of this RFP was unclear but in respect of which he/she failed 

to obtain clarity. 

The bidder understands that his/her Bid will be disqualified if this Certificate of Acquaintance with RFP 

documents included in the RFP as a returnable document, is found not to be true and complete in 

every respect. 

 
SIGNED at ___________________________ on this _____ day of ________________2024  
 
 
SIGNATURE OF WITNESSES      ADDRESS OF  
 
 
WITNESSES  
 
1 ____________________________  _________________________________ 
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Name ________________________  _________________________________ 
 
SIGNATURE OF BIDDER’S AUTHORISED REPRESENTATIVE: ___________________ 
 
NAME: _________________________________________________ 

 

DESIGNATION: ______________________________ 

 

9. GENERAL CONDITIONS 

 

9.1. THE HDA’S TENDER FORMS  

 

Bidders must sign and complete the HDA’s Bid Forms and attach all the required documents. 

Failure by Bidders to adhere to this requirement may lead to their disqualification. 

 

9.2.  PRECEDENT 

 

In case of any conflict with this RFP and Bidders response, this RFP and its briefing notes shall take 

precedence. 

 

9.3.  RESPONSE TO RFP-CONFIDENTIALITY 

 

Response to RFPs must clearly indicate whether any information conveyed to or requested from the 

HDA is confidential or should be treated confidentially by the HDA. In the absence of any such clear 

indication in writing from a response to RFP, the HDA shall deem the response to RFP to have waived 

any right to confidentiality and treat such information as public in nature.  

 

Where a Bidder at any stage during the RFP Process indicates to the HDA that information or any 

response to RFP requested from the HDA is or should be treated confidentially, the HDA shall treat 

such information or response to RFP confidentially, unless the HDA believes that to ensure the 

transparency and competitiveness of the RFP Process the content of the information or response to 

RFP should be conveyed to all Bidders, in which event it shall apply the following process: 

 

• The HDA shall confirm with the Bidder whether the raising of confidentiality applies to the entire 

response to the RFP or only specific elements or sections of the response; 

• Where confidentiality is maintained by the Bidder and the HDA is of the opinion that the 

information or response to RFP if made publicly available would affect the commercial interests 
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of the Bidder or is commercially sensitive information, the HDA shall not release such 

information to other Bidders if providing such information or response to the RFP would 

prejudice the competitiveness and transparency of the RFP Process; 

• Where the HDA is of the opinion that information provided is not commercially sensitive or would 

have no impact on the commercial interests of the relevant Bidder if released and fairness and 

transparency requires that such information be released to all Bidders, the HDA may: 

 

i. inform the relevant Bidder of the necessity to release such information and/or response 

to RFP and request the Bidder to consent to the release thereof by the HDA; or 

ii. obtain legal advice regarding the confidentiality of the relevant information and/or 

response to RFP and the legal ability of the HDA to release such information;  or 

iii. refrain from releasing the information and/or response to RFP, in which event the HDA 

shall not take account of the contents of such information in the evaluation of the 

relevant response to RFP. 

The above procedures regarding confidentiality shall not apply to any information which is 

already public knowledge or available in the public domain or in the hands of the HDA or is 

required to be disclosed by any legal or regulatory requirements or order of any competent 

court, tribunal or forum. 

 

9.4. RESPONSE TO THE RFP – RFP DISQUALIFICATION 

 

Responses to RFP which do not comply with the RFP requirements, formalities, terms and conditions 

may be disqualified by the HDA from further participation in the RFP Process. 

 

In particular (but without prejudice to the generality of the foregoing) the HDA may disqualify, at its 

sole discretion and without prejudice to any other remedy it may have, a Bidder where the Bidder, or 

any of its consortium/Joint venture members, subcontractors or advisors have committed any act of 

misrepresentation, bad faith or dishonest conduct in any of its dealings with or information provided 

to the HDA. 

9.5. CORRUPTION, GIFTS AND PAYMENTS 
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Neither the Bidders to RFPs, its equity members, the sub-contractors, consortium members nor any 

of their agents, lenders or advisors shall directly or indirectly offer or give to any person in the 

employment of the HDA or any other Government official or any of the Advisory Team any gift or 

consideration of any kind as an inducement or reward for appointing a particular Bidder, or for showing 

or omitting to show favour or disfavour to any of the Bidders, its equity members or the  sub-

contractors in relation to the Project. 

In the event that any of the prohibited practices contemplated under the above paragraph is 

committed, the HDA shall be entitled to terminate any Response to RFP’s status and to prohibit such 

Bids to RFP, its equity members, its Sub Contractors and their agents, lenders and advisors from 

participating in any further part of the procurement of the Project. 

 

9.6. INSURANCE 

 

Unless specifically provided for in this RFP or draft contracts, Bidders will be required to submit with 

their Bid for services professional indemnity insurance and works insurance to an extent (if any) if 

insurance provided by the HDA may not be for the full cover required in terms of the relevant category 

listed in this RFP.  The Bidder is advised to seek qualified advice regarding insurance. 

  

9.7. NO CONTACT POLICY 

Bidders may only contact the supply chain official of the HDA as per the terms of the Communication 

Structure established by this RFP, except in the case of pre-existing commercial relationships, in 

which case contact may be maintained only with respect thereto and, in making such contact, no party 

may make reference to the Project or this RFP. 

 

9.8. CONFLICT OF INTEREST 

 

No Bidder member, subcontractor or advisor of the response to RFP may be a member of or in any 

other way participate or be involved, either directly or indirectly in more than one response to RFP or 

response to RFP during any stage of the Project procurement process, but excluding specialist 

suppliers of systems and equipment, non-core service providers or financial or commercial 

institutions whose role is limited purely to lending money or advancing credit to the response to RFP. 

Bidders are to sign the declaration of interest form. In order to prevent the conflict or potential conflict 

of interest between Lenders and Bidders to RFP, no advisors or the Contractor/s or Consortium/s to 

any response to RFP, consortium member or subcontractor may fulfil the role of arranger, underwriter 

and/or lead bank to the response to RFP. The HDA may disqualify the response to RFP from further 
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participation in the event of a failure to comply with this provision. The HDA views the potential conflict 

of interest so great as to warrant the reduction of competition for advisory services. 

 

9.9. COLLUSION AND CORRUPTION 

 

Any Bidder shall, without prejudice to any other remedy available to the HDA, be disqualified, where 

the response to RFP – 

• communicates to a person other than persons nominated by the HDA a material part of 

its response to RFP; or 

• Enters into any Contract or arrangement with any other person or entity that it shall refrain from 

submitting a response to RFP to this RFP or as to any material part of its Response to RFP to 

this RFP (refer the prohibition contained in Section 4(1)(b)(iii) of the Competition Act 89 of 1998). 

. The Bidders represents that the Bidder has not, directly or indirectly, entered into any 

agreement, arrangement or understanding or any such like for the purpose of, with the intention 

to, enter into collusive Biding or with reasonable appreciation that, collusive any agreement, 

arrangement or understanding or any such like may result in or have the effect of collusive 

Biding. The Bidder undertakes that in the process of the Bid but prior to the HDA awarding the 

Bid to a preferred bidder become involved in or be aware of or do or caused to be done any 

agreement, arrangement or understanding or any such like for the purpose of or which may 

result in or have the effect of a collusive Bid, the Bidder will notify the HDA of such any 

agreement, arrangement or understanding or any such like.;  or  

 

• offers or agrees to pay or give any sum of money, inducement or valuable consideration directly 

or indirectly to any person for doing or having done, or causing, or having caused to be done 

any act or omission in relation to the RFP Process or any proposed response to RFP (provided 

nothing contained in this paragraph shall prevent a response to RFP from paying any market-

related commission or bonus to its employees or contractors within the agreed terms of their 

employment or contract). 

 

9.10. CONSORTIUM CHANGES 

 

If exceptional circumstances should arise in which after the submission of the bid and after closing 

date of submission of bids, there is change in the composition of the members of the consortium, 

either through substitution or omission of any member of the consortium for the purpose of this RFP: 
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• The Bidder to RFP must notify the HDA in writing of the proposed changes supported by 

complete details of the material reasons for the changes, the parties impacted by the changes 

and the impact on the response to RFP.  

• The HDA shall evaluate the reasons advanced by the Bidder for the requested changes to the 

Bidder structure and where the HDA is not satisfied that the reasons advanced are reasonable 

or material, refuse to accept the change and disqualify the response to RFP, or notify the Bidder 

in writing of its non-acceptance of the changes and require the Bidder to propose a suitable 

alternative to the HDA within 10 (TEN) days of its receipt of the decision of the HDA, upon 

receipt of which the HDA shall - 

i. Evaluate the alternative proposed for suitability to the HDA, and where the alternative is 

accepted by the HDA, inform the Bidder  in writing of such acceptance and the HDA shall 

reassess the response to RFP against the RFP requirements and criteria; or 

ii. Where the alternative is not accepted by the HDA, inform the Bidder in writing of such non-

acceptance as well as its disqualification from the RFP Process. 

iii. Where the HDA is satisfied that the changes requested under (i) above are reasonable and 

material, the response to RFP, shall be allowed to effect the required changes and the HDA 

shall reassess the response to RFP against the RFP requirements and criteria. 

 

9.11. COSTS OF RESPONSE TO THE RFP SUBMISSION 

 

All costs and expenses associated with or incurred by the Bidder in relation to any stage of the Project, 

shall be borne by the Bidder. The HDA shall not be liable for any such costs or expenses or any claim 

for reimbursement of such costs or expenses. 

 

To avoid doubt, the HDA shall not be liable for any samples submitted by the Bidder in support of their 

Responses to RFP and reserves the right not to return to them such samples and to dispose of them 

at its discretion. 
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9.12. RESPONSE TO THE RFP WARRANTY 

 

Bidders must provide a warranty as part of their Responses to RFP that their Responses to RFP are 

true and correct in all respects, that it does not contain a misrepresentation of any kind and that the 

taxes of all members of the Bidder company, consortium members and or subcontractors are in 

order and none of the members are undergoing corruption or any criminal-related investigations or 

have any past convictions for fraud or corruption. 

10. CONDITIONS OF TENDER 

 

General 
   
Actions 1 The HDA's Representative and each tenderer submitting a tender shall 

act as stated in these Conditions of Tender and in a manner which is 

fair, equitable, transparent, competitive and cost-effective.   
   
Interpretation 2 Terms shown in italics vary for each tender.  The details of each term 

for this tender are identified in the Request for Tender / Scope of work/ 

specification.  Terms shown in capital initials are defined terms in the 

appropriate conditions of contract. 
   
 3 Any additional or amended requirements in the Scope of work/ 

specification, and additional requirements given in the Schedules in the 

tender returnables are deemed to be part of these Conditions of 

Tender. 
   
 4 The Conditions of Tender and the Scope of work/ specification shall 

form part of any contract arising from this invitation to tender. 
   
Communication 5 Each communication between the HDA and a tenderer shall be to or 

from the HDA's Representative only, and in a form that can be read, 

copied and recorded.  Communication shall be in the English language. 

The HDA takes no responsibility for non-receipt of communications 

from or by a tenderer. 
   
THE HDA's rights 

to accept or reject 

any tender 

6 The HDA may accept or reject any variation, deviation, tender, or 

alternative tender, and may cancel the tender process and reject all 

tenders at any time prior to the formation of a contract. The HDA or the 

HDA's Representative will not accept or incur any liability to a tenderer 

for such cancellation and rejection, but will give reasons for the action.  

The HDA reserves the right to accept the whole or any part of any 

tender. 
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Tenderer's obligations 

 
  The tenderer shall comply with the following obligations when 

submitting a tender and shall: 
   
Eligibility 1 Submit a tender only if the tenderer complies with the criteria stated in 

the Scope of work/ specification. 
   
Cost of tendering 2 Accept that the HDA will not compensate the tenderer for any costs 

incurred in the preparation and submission of a tender. 
   
Check documents 3 Check the tender documents on receipt, including pages within them, 

and notify the HDA's Representative of any discrepancy or omissions 

in writing. 
   
Copyright of 

documents 
4 Use and copy the documents provided by the HDA only for the purpose 

of preparing and submitting a tender in response to this invitation.  
   
Standardised 

specifications and 

other publications 

5 Obtain, as necessary for submitting a tender, copies of the latest 

revision of standardised specifications and other publications, which 

are not attached but which are incorporated into the tender documents 

by reference.   
   
 6 Acknowledge receipt of Addenda / Tender Briefing Notes to the tender 

documents, which the HDA's Representative may issue, and if 

necessary apply for an extension to the deadline for tender submission, 

in order to take the Addenda into account. 
   
Site visit and / or 

clarification 

meeting 

7 Attend a site visit and/or clarification meeting at which tenderers may 

familiarise themselves with the proposed work, services or supply, 

location, etc. and raise questions, if provided for in the Scope of work/ 

specification.  Details of the meeting are stated in the RFP document, 

e-tender website and CIDB website. 
   

 

 
   
 7 After the cancellation of the tender process or the rejection of all 

tenders the HDA may abandon the proposed work and services, have 

it performed in any other manner, or re-issue a similar invitation to 

tender at any time. 
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Seek clarification 8 Request clarification of the tender documents, if necessary, by notifying 

the HDA's Representative earlier than the closing time for clarification 

of queries.  

 
   
Insurance 9 Be informed of the risk that needs to be covered by insurance policy. 

The tenderer is advised to seek qualified advice regarding insurance.  
   
Pricing the tender 10 Include in the rates, prices, and the tendered total of the prices (if any) 

all duties, taxes (except VAT), and other levies payable by the 

successful tenderer.  Such duties, taxes and levies are those applicable 

14 days prior to the deadline for tender submission. 
   
 11 Show Value Added Tax (VAT) payable by The HDA separately as an 

addition to the tendered total of the prices. 
   
 12 Provide rates and prices that are fixed for the duration of the contract 

and not subject to adjustment except as provided for in the conditions 

of contract. 
   
 13 State the rates and Prices in South African Rand unless instructed 

otherwise as an additional condition in the Scope of work/ specification.  

The selected conditions of contract may provide for part payment in 

other currencies. 
   
Alterations to 

documents 
14 Not make any alterations or an addition to the tender documents, 

except to comply with instructions issued by the HDA’s 

Representative or if necessary to correct errors made by the tenderer.  

All such alterations shall be initialled by all signatories to the tender.  

Corrections may not be made using correction fluid, correction tape or 

the like. 
   
Submitting a 

tender 
15 Submit a tender for providing the whole of the works, services or supply 

identified in the Contract Data unless stated otherwise as an additional 

condition in the Scope of work/ specification. 
   
NOTE: 16 Return the completed and signed Tender document and SBD 

forms provided with the tender. Failure to submit all the required 

documentation will lead to disqualification 
   
 17 Submit the tender as an original and an electronic version which 

must be contained in USB clearly marked in the Bidders name as 
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stated.  Tenders may not be written in pencil but must be 

completed in ink. 
   
 18 Sign and initial the original tender where indicated.  The HDA will hold 

the signatory duly authorised and liable on behalf of the tenderer. 
   
 19 Seal the bid document in an envelope/package, the HDA's address and 

invitation to tender number stated in the Scope of work/ specification, 

 

 as well as the tenderer's name and contact address should be 

written on the envelope /package. Where the tender is based on a 

two envelop system tenderers must further indicate in the package 

whether the document is envelope / package 1 or 2. The 

envelope/package must be marked “CONFIDENTIAL”. 
   
 20 Accept that the HDA will not assume any responsibility for the 

misplacement or premature opening of the tender if the outer package 

is not sealed and marked as stated. 

 
  Note:  

The HDA does not to receive BIDS by post, and takes no responsibility 

for delays in the postal system or in transit within or between the HDA 

offices.  

 

The HDA does not to receive tenders by fax, the HDA takes no 

responsibility for difficulties in transmission caused by line or equipment 

faults. 

 

Where tenders are sent via courier, the HDA takes no responsibility for 

tenders delivered to any other site than the tender office.  

 

The HDA employees are not permitted to deposit a tender into the HDA 

tender box on behalf of a tenderer.  
   
Closing time 25 Ensure that the HDA has received the tender at the stated address no 

later than the deadline for tender submission.  Proof of posting will not 

be taken by the HDA as proof of delivery.  The HDA will not accept a 

tender submitted telephonically, by Fax or E-mail unless stated 

otherwise in the tender document. 
   
 26 Accept that, if the HDA extends the deadline for tender submission for 

any reason, the requirements of these Conditions of Tender apply 

equally to the extended deadline. 
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Tender validity 27 Hold the tender(s) valid for acceptance by the HDA at any time within 

the validity period after the deadline for tender submission. 
   
 28 Extend the validity period for a specified additional period if the HDA 

requests the tenderer to extend it.  A tenderer agreeing to the request 

will not be required or permitted to modify a tender, except to the extent 

the HDA may allow for the effects of inflation over the additional period. 
   

 
Clarification of 

tender after 

submission 

29 Provide clarification of a tender in response to a request to do so from 

the HDA's Representative during the evaluation of tenders.  This may 

include providing a breakdown of rates or Prices.  No change in the 

total of the Prices or substance of the tender is sought, offered, or 

permitted except as required by the HDA's Representative to confirm 

the correction of arithmetical errors discovered in the evaluation of 

tenders. The total of the Prices stated by the tenderer as corrected by 

the HDA's Representative with the concurrence of the tenderer, shall 

be binding upon the tenderer 
   
Submit bonds, 

policies etc. 
30 If instructed by the HDA's Representative (before the formation of a 

contract), submit for the HDA's acceptance, the bonds, guarantees, 

policies and certificates of insurance required to be provided by the 

successful tenderer in terms of the conditions of contract. 
   
 31 Undertake to check the final draft of the contract provided by the HDA's 

Representative, and sign the Form of Agreement all within the time 

required.  
   
 32 Where an agent on behalf of a principal submits a tender, an 

authenticated copy of the authority to act as an agent must be 

submitted with the tender. 
   
   

 

THE HDA'S UNDERTAKINGS 
  The HDA, and the HDA's Representative, shall: 
   
Respond to 

clarification 
1 Respond to a request for clarification received earlier than the closing 

time for clarification of queries. The response is notified to all tenderers. 
   
Issue Addenda 2 If necessary, issue to each tenderer from time to time during the period 

from the date of the Letter of Invitation until the closing time for 
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clarification of queries, Addenda that may amend, amplify, or add to the 

tender documents.  If a tenderer applies for an extension to the 

deadline for tender submission, in order to take Addenda into account 

in preparing a tender, the HDA may grant such an extension and the 

HDA's Representative shall notify the extension to all tenderers. 
   
Return late 

tenders 
3 Reject tenders received after the deadline.  Tenders will be deemed 

late if they are not in the designated tender box at the date and time 

stipulated as the deadline for tender submission. 
   
   

 
Non-disclosure 4 Not disclose to tenderers, or to any other person not officially 

concerned with such processes, information relating to the evaluation 

and comparison of tenders and recommendations for the award of a 

contract.  
   
Grounds for 

rejection  
5 Consider rejecting a tender if there is any effort by a tenderer to 

influence the processing of tenders or contract award.  
   
Disqualification 6 Instantly disqualify a tenderer (and his tender) if it is established that 

the tenderer offered an inducement to any person with a view to 

influencing the placing of a contract arising from this invitation to tender. 
   
Test for 

responsiveness 
7 Determine before detailed evaluation, whether each tender properly 

received 

• meets the requirements of these Conditions of Tender, 

• has been properly signed, and 

• is responsive to the requirements of the tender documents. 
   
 8 Judge a responsive tender as one which conforms to all the terms, 

conditions, and specifications of the tender documents without material 

deviation or qualification.  A material deviation or qualification is one 

which, in the HDA 's opinion would 

• detrimentally affect the scope, quality, or performance of the works, 

services or supply identified in the Contract Data, 

• change the HDA's or the tenderer's risks and responsibilities under 

the contract, or 

• affect the competitive position of other tenderers presenting 

responsive tenders, if it were to be rectified. 
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Non-responsive 

tenders 
10 Reject a non-responsive tender, and not allow it to be subsequently 

made responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 
   
Arithmetical errors 11 Check responsive tenders for arithmetical errors, correcting them as 

follows: 

• Where there is a discrepancy between the amounts in figures and 

in words, the amount in words shall govern. 

• If a bill of quantities applies and there is a discrepancy between the 

rate and the line item total, resulting from multiplying the rate by the 

quantity, the rate as quoted shall govern.  Where there is an 

obviously gross misplacement of the decimal point in the rate, the 

line item total as quoted shall govern, and the rate will be corrected. 

• Where there is an error in the total of the Prices, either as a result 

of other corrections required by this checking process or in the  

 

 

tenderer's addition of prices, the total of the Prices, if any, will be 

corrected. 
   

 12 Reject a tender if the tenderer does not accept the corrected total of the 

Prices (if any). 
   
Evaluating the 

tender 
13 Evaluate responsive tenders in accordance with the procedure stated 

in the RFP / Scope of work/ specification.  
   
Clarification of a 

tender 
14 Obtain from a tenderer clarification of any matter in the tender which 

may not be clear or could give rise to ambiguity in a contract arising 

from this tender if the matter were not to be clarified. 
   
Acceptance of 

tender 
15 Notify the HDA's acceptance to the successful tenderer before the 

expiry of the validity period, or agreed additional period.  Providing the 

notice of acceptance does not contain any qualifying statements, it will 

constitute the formation of a contract between the HDA and the 

successful tenderer.   

 
Notice to 

unsuccessful 

tenderers 

16 After the successful tenderer has acknowledged the HDA’s notice of 

acceptance, notify other tenderers that their tenders have not been 

accepted, following the HDA’s current procedures. 
   
Prepare contract 

documents 
17 Revise the contract documents issued by the HDA as part of the tender 

documents to take account of  

• Addenda issued during the tender period,  
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• inclusion of some of the tender returnables, and 

• other revisions agreed between THE HDA and the successful 

tenderer, before the issue of THE HDA's notice of acceptance (of 

the tender). 
   
Issue final 

contract 
18 Issue the final contract documents to the successful tenderer for 

acceptance within one week of the date of the HDA's notice of 

acceptance. 
   
Sign Form of 

Agreement 
19 Arrange for authorised signatories of both parties to complete and sign 

the original Form of Agreement within two weeks of the date of the 

HDA's notice of acceptance of the tender.  If either party requires the 

signatories to initial every page of the contract documents, the 

signatories for the other party shall comply with the request. 
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PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: HDA/GAU/2024/018 CLOSING DATE: 19 JULY 2024 CLOSING TIME: 11:00 

DESCRIPTION 

THE APPOINTMENT OF THE APPOINTMENT OF A CONSULTING FIRM FOR THE PROVISION OF 
PROFESSIONAL SERVICES (STAGES 1-6), RELEVANT TECHNICAL STUDIES AND APPLICATIONS, AND 
PROJECT GRANT FUNDING MOBILISATION FOR: THE CONSTRUCTION OF A RE-PURPOSED/RE-USE 3x20 
Mℓ/d (60Mℓ/D) WASTEWATER TREAMENT PLANT (WWTP) IN PELZVALE  WITHIN THE RAND WEST CITY 
LOCAL MUNICIPALITY IN GAUTENG PROVINCE 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

THE HOUSING DEVELOPMENT AGENCY (HDA) 

GROUND FLOOR 

4 KIKUYU ROAD 

SUNNINGHILL 

SANDTON 

2070 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON JERRY MAKOFANE CONTACT PERSON JERRY MAKOFANE 

TELEPHONE NUMBER (011) 544-1000 TELEPHONE NUMBER (011) 544-1000 

FACSIMILE NUMBER (011) 544-1006/7 FACSIMILE NUMBER (011) 544-1006/7 

E-MAIL ADDRESS Jerry.makofane@hda.co.za E-MAIL ADDRESS Jerry.makofane@hda.co.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

7 ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

8 ARE YOU A FOREIGN 
BASED SUPPLIER FOR THE 
GOODS /SERVICES 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 
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IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
 

 
 
 
 
 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………… 

 
 
 

http://www.sars.gov.za/
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                                     ANNEXURE 1: SCOPE OF WORK 
 

1. INTRODUCTION 
 

The Housing Development Agency (HDA) is a National Public Sector 

Development Agency that inter alia has the mandate to identify, acquire, 

prepare, and develop suitable land for human settlements. The Agency also 

undertakes the programme and project management for development of 

housing and human settlements. The HDA carries out its functions in 

partnership with a range of stakeholders including National, Provincial and Local 

Government and Municipalities, as well as with communities, developers and 

financiers. It was established in 2009 through an Act of Parliament passed in 

2008. The HDA is accountable to the Minister of Human Settlements, Water and 

Sanitation, through its Board of Directors. 

The Housing Development Agency (HDA) has concluded an Implementation 

Protocol (IP) with the Rand West City Local Municipality (RWCLM) in 

September 2023. Within the framework of the signed IP, the HDA has 

supported RWCLM with Phase 1 of the project being to provide infrastructure 

transactional advisory services for the provision of assessment of Morgan 

Creek Wastewater Treatment Plant, bulk and internal engineering services. 

In May 2024, the HDA concluded the first addendum to the IP to begin phase 

2 of the service support to the RWCLM. In order to achieve this objective, the 

HDA intends to utilize services of relevantly qualified and experienced service 

providers to undertake the provision of professional services (stages 1-6), 

relevant technical studies and applications, and project grant funding 

mobilization for: the construction of a re-purposed/re-use/reclamation option 

3x20Mℓ/d (60mℓ/d) Waste Water Treatment Plant (WWTP) in Pelzvale within 

Rand West City Local Municipality. 
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2. BACKGROUND INFORMATION 

2.1 STATUS QUO 

 
The RWCLM is experiencing bulk constraints and is thus not able to 

provide internal reticulation services to its local communities such as 

Bekkersdal informal settlement and Zenzele informal settlement. To 

address the bulk constraints, it had initially appointed HDA to provide 

infrastructure transactional advisory services to acquire an existing 

Waste Water Treatment Plant (WWTP) currently operated and maintained 

by Morgan Creek Sewerage Plants within the Bekkersdal precinct. The 

infrastructure investigations found that the existing WWTP has a 

capacity estimated at 4ML and thus currently operating at almost full 

capacity without any spare capacity for additional volume. The 

transactional advisory report advised against buying the WWTP from 

the current owner- Morgan Creek Sewerage Plants to Rand West Local 

Municipality for it to address the current and future effluent requirements 

within Rand West City Local Municipality as it proved to be more of a high 

risk to acquire due to several factors, and instead proposed for the 

construction of a new re-purposed/re-use/reclamation 3x20Mℓ/d 

(60mℓ/d) WWTP in Pelzvale. This is an earmarked solution meant to 

replace the pit latrines by a water borne sanitation system in urban 

settlements within the jurisdiction of the Rand West City Local Municipality. 

  

2.2 PROBLEM STATEMENT 

 
The informal settlements within the jurisdiction of the RWCLM consist 

mostly of pit latrines, the earmarked new re-use 3x20Mℓ/d (60mℓ/d) WWTP 

in Pelzvale will ensure the provision of a water borne sanitation system in 

the area and alleviate the over capacitated WWTP within the system of 

RWCLM. 

 

 

 



The Housing Development Agency 
 
 

Page 54 of 107 

 
 

 

2.3 PICTORIALS (if applicable) 

 

 

 

Table 1: Property descriptions 

MUNICIPALITY PROPERTY 

DESCRIPTION 

PROJECT 

EXTENT (HA) 

Ownership 

Rand West City Local 

Municipality 

Portion 52 of 288 of the 

Farm Gemspost 288 IQ 

648.35 ha  Rand West City 
Local 
Municipality 

 

During the study phase, a suitable location south of Pelzvale AH was 

identified, which corresponded to information on the RWCLM’s Master 

Plan. The new facility is proposed to accommodate all wastewater 

discharge from the existing settlements north of Pelzvale, which are 

currently serviced by the Hannes van Niekerk Waste Water Treatment 

Works, that is equally over-capacitated. 

 

The site falls within the jurisdiction of Rand West City Local Municipality and 

is located at Coordinates: 26°15'59.71"S 27°40'36.99"E. 

 

3. OBJECTIVE OF THE PROPOSED PROJECT 

 
The objectives of the proposed project are outlined in detail from the following 



The Housing Development Agency 
 
 

Page 55 of 107 

 
 

sections: 

a. DESIRED OUTCOMES FOR CARRYING OUT THE PROPOSED 
PROJECT 

 
 

i. EXPECTED DELIVERABLES 

• Approved Engineering Designs & Design Report  

• Approved relevant applications (WULA, Servitudes & ROD) 

• Approved Grant Capital Project Funds and Funding Report. 

• Financial Sensitivity Analysis Report  

• Project Risk Management Framework and Assessment Report  

• Commissioned and running re-use 3x20Mℓ/d (60mℓ/d) WWTP 

• Close-Out Report  

b. PROJECT BENEFITS TO THE HDA 
 
 

In terms of business objectives and benefits; 

 
I. An IP was signed in September 2023 between the Rand West C i t y  Local 

Municipality (RWCLM), and the Housing Development Agency (HDA), with the first 
addendum signed in May 2024. The project funding for the project is incorporated 
in the IP. 

 
II. The HDA has taken responsibility for the following scope of work through a signed 

IP: 

 

• Compliment the capacities of both the provincial and local 

spheres of government in terms of the implementation and 

programming of the Development Planning, Distressed Mining 

Town, Informal Settlements Upgrading and Implementation of 

Infrastructure projects. 

•  The Agency to undertake the role of Implementing Agent in the 

implementation of human settlements sites and services projects 

and other Bulk related infrastructure projects. 

 

• Provide a full account of the services and value add that will be 
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delivered by the HDA in support of the RWCLM – thus allowing 

for specific measurable performance to the anticipated. 

 

• To ensure the success of the project by ensuring sound 

intergovernmental and stakeholder relations between the HDA 

and all its stakeholders. 

 
 

• To ensure the success of the project by ensuring business 

continuity for HDA. 

c. CURRENT MECHANISMS IN PLACE TO ADDRESS THE PROBLEM 
 

The objective mechanisms to address the RWCLM’s effluent issues, through 

the appointment of a Consulting Firm for the provision of professional 

services (stages 1-6), relevant technical studies and applications, and 

project grant funding mobilization for: the construction of a re-

purposed/re-use/reclamation 3x20Mℓ/d (60mℓ/d) Waste Water 

Treatment Plant (WWTP) in Pelzvale. The engineering report along with 

the technical studies reports and the funding mobilization reports, should 

ensure  

the balancing of disparate factors such as safety, reliability, functionality, 

cost-effectiveness, levels of service, asset register, and environmental 

responsibility (including the level of the green drop status and compliance 

grade of the WWTP) of the re-use 3x20Mℓ/d (60mℓ/d) WWTP in Pelzvale. 

4. SCOPE OF WORK AND AREAS OF FOCUS 

 
a. SCOPE OF THE DESIRED SOLUTION 

 
The scope of work for this project shall entail the following activities: 

 

1. ROJECT DEFINITION 

1.1. THE APPOINTMENT OF A CONSULTING FIRM FOR THE PROVISION OF 

PROFESSIONAL 

SERVICES (STAGES 1-6), RELEVANT TECHNICAL STUDIES AND APPLICATIONS, 

AND PROJECT GRANT FUNDING MOBILISATION FOR: THE CONSTRUCTION OF A 

RE-PURPOSED/RE-USE/RECLAMATION OPTION 3x20 Mℓ (60 Mℓ/d) WASTEWATER 
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TREAMENT PLANT (WWTP) IN PELZVALE WITHIN THE RAND WEST CITY LOCAL 

MUNICIPALITY IN GAUTENG PROVINCE. 

2. PURPOSE 

The overall purpose of the project is as follows: 

2.1. This tender consists of 1 project whose objective is for the design and construction 

monitoring of new 3 modules of 20 Mℓ/d totalling 60 Mℓ/d Wastewater Treatment Plant 

inclusive of supporting required bulk infrastructure in Pelzvale and associated bulk 

infrastructure, Rand West City Local Municipality.  

2.2. The designs should be done in such a manner that the implementation can be phased in 3 

x 20 Mℓ/d modules inclusive of supporting required bulk infrastructure. 

2.3. The project should be undertaken in an incremental phased-in approach due to the 

project’s funding requirements with Phase 1: Engineering designs+ Technical Studies+ 

Applications+ Grant Funding mobilisation, thereafter Phase 2: Construction Monitoring and 

Supervision+ Close-Out Report. 

2.4. The designs should provide environmental responsibility (including the level of the green 

drop status and compliance grade of the WWTP) 

3. PROFESSIONAL SERVICES (STAGES 1-6), RELEVANT TECHNICAL STUDIES AND 

APPLICATIONS, AND PROJECT GRANT FUNDING MOBILISATION FOR: THE 

CONSTRUCTION OF A RE-PURPOSED/RE-USE/RECLAMATION OPTION 3x20Mℓ/d 

(60Mℓ/D) WASTEWATER TREAMENT PLANT (WWTP) IN PELZVALE. 

 

The full spectrum of detailed constructable items shall comprise of engineering designs that 

are designed and approved in accordance with Rand West City Local Municipality 

Engineering Design Requirements Standards. 

3x20Mℓ/d (60ML/DAY) WWTP FOR PELZVALE: 

 

The proposed 3x20Mℓ/d (60 Mℓ/d)  wastewater treatment works with reuse or 

reclamation option 

 inclusive of supporting required bulk infrastructure consists of the following unit 

processes and 

 integration: 

• Inlet works;  

• Primary Settling Tanks (PST);  

• Primary sludge pumps and Anaerobic Digesters;  



The Housing Development Agency 
 
 

Page 58 of 107 

 
 

• Biological Nutrient Removal reactors (BNR) and WAS pump station;  

• Secondary Settling Tanks and RAS pump station;  

• Chlorine contact tank and Chlorination Building;  

• Dewatering system and Drying beds;  

• DAF Unit;  

• Continuous Flow backwash filter;  

• Treated water Storage tanks and Pump station;   

• Chemical Dosing systems;   

• MCC buildings; 

• The new works should be designed to operate in 3 modules at 20 Mℓ/day each.  

 

BULK SEWER INFRASTRUCTURE: 

• Clearing & setting out of pipeline routes;  

• Excavation of trenches, bedding, and pipe laying of bulk sewer pipelines; 

• Construction of manholes  
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• Backfilling 

 

PROJECT OUTPUTS: 

 

• Preliminary bulk engineering Structural services drawings (Bulk sewer lines, 3x20Mℓ/d 

WWTW)); 

• Final approved Detailed design (Bulk sewer lines, 3x20Mℓ/d WWTW) indicating the Flow 

Process of the 

   plant; 

•  Final designs with environmental responsibility (including the level of the green drop status 

and compliance grade of the WWTW); 

Dan Tloome

400ND Part of sewer outfall from Dan Tloome Mega to R28 Sewer Outfall m 0

560ND Part of sewer outfall from Dan Tloome Mega to R28 Sewer Outfall m 1320

630ND Part of sewer outfall from Dan Tloome Mega to R28 Sewer Outfall m 435

710ND Part of sewer outfall from Dan Tloome Mega to R28 Sewer Outfall m 1825

Finsbury

400ND Part of sewer outfall from Finsbury to join sewer outfall from Dan Tloome m 3540

450ND Part of sewer outfall from Finsbury to join sewer outfall from Dan Tloome m 780

560ND Part of sewer outfall from Finsbury to join sewer outfall from Dan Tloome m 830

630ND Part of sewer outfall from Finsbury to join sewer outfall from Dan Tloome m 1600

3rd Avenue

400ND Part of sewer outfall along R28 from intersection with R559 to intersection with 

3rd Ave
m 0

560ND Part of sewer outfall along R28 from intersection with R559 to intersection with 

3rd Ave
m 0

1000ND Part of sewer outfall along R28 from intersection with R559 to intersection with 

3rd Ave
m 1450

Toekomsrus

400ND Part of sewer outfall from Toekomsrus Ext 4 (Western Mega) along south east of 

Mohlakeng to R28 sewer outfall
m 1485

450ND Part of sewer outfall from Toekomsrus Ext 4 (Western Mega) along south east of 

Mohlakeng to R28 sewer outfall
m 2350

500ND Part of sewer outfall from Toekomsrus Ext 4 (Western Mega) along south east of 

Mohlakeng to R28 sewer outfall
m 1390

560ND Part of sewer outfall from Toekomsrus Ext 4 (Western Mega) long south east of 

Mohlakeng to R28 sewer outfall
m 3470

400ND Part of sewer outfall from Toekomsrus Ext 4 (Western Mega) along south east of 

Mohlakeng to R28 sewer outfall
m 1485

450ND Part of sewer outfall from Toekomsrus Ext 4 (Western Mega) along south east of 

Mohlakeng to R28 sewer outfall
m 2350

500ND Part of sewer outfall from Toekomsrus Ext 4 (Western Mega) along south east of 

Mohlakeng to R28 sewer outfall
m 1390

560ND Part of sewer outfall from Toekomsrus Ext 4 (Western Mega) long south east of 

Mohlakeng to R28 sewer outfall
m 3470

Zenzele

New 450ND Sewer outfall from Zenzele to R28 Sewer Outfall m 1550

6 Pelzvale

1500ND Part of sewer outfall from R28 to Pelzvale WWTW m 1450

500ND Part of sewer outfall from Montrose to Pelzvale WWTW m 4350

4

5

1

2

3



The Housing Development Agency 
 
 

Page 60 of 107 

 
 

• Technical approvals on the road reserve (where applicable); 

• Environmental Authorization/ROD; 

• Compliance documentation (alignment of the WWTW to municipal statutory land use rights 

controls);  

• Register a new servitude line if the current servitude does not accommodate the new 

proposals;  

• Register servitudes of the affected properties with the Surveyor General, and proof of the 

approved Surveyor general plan must be submitted to the HDA; 

• Project Grant Funding Mobilisations and Approvals; 

• Monitoring & inspections report; 

• Progress Reports; 

• Bulk calculations and final design report; 

• Guarantees of works;  

• Contour drawings of the site; 

• Registration of servitudes; 

• Operations and Maintenance manual and Report ; 

• Lessons learned report & Post Project-Review report; 

• Close-out report; 

• Practical Completion certificate; 

• Completion certificate; 

• As-built drawings. 

 
 

TECHNICAL STUDIES  
 
All the technical Studies that are necessary for successful completion of the project 

such as: 

 

• Wayleaves Applications 

• Geotechnical Studies 

• Environmental Studies 

• Health and safety compliance including construction permit applications. 

• General Authorization & Water Use License Application 
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• Compliance documentation (alignment of the WWTW to Municipal statutory land use rights 

controls, including also environmental responsibility being the level of the green drop 

status and compliance grade of the WWTW). 

 
DELIVERABLES OF THE SOCIAL FACILITATOR 
 
For the successful completion of the project, the main objective of this social 

facilitation assignment is to: 

 

• Provide a desktop report/inception report; 

• Community consultation plan and report on engagement processes; 

• Socio-economic analysis-situational analysis report/settlement status and conditions; 

• Demographic profile of households per settlement; 

• Accessible database indicating number of structures, households, settlement conditions 

including maps demonstrating the different variables; 

• Community Livelihoods programme for encouraging integration and settlements 

sustainability; 

• Identify, organize and facilitate the sustained cooperation of the key beneficiaries of the 

project; 

• Promote participation, ownership and active involvement of stakeholders including 

beneficiary communities throughout the project life cycle (as per the guidance of the client); 

• Mobilize communities in order to identify what they have and what they know that can be 

put to better use, and to make linkages and partnerships to expand the knowledge, skills 

and resources available to them; 

• Develop a beneficiary management database and report for the targeted residents to 

benefit from both the Zenzele and Bekkersdal settlements;  

• The works deliverables to be undertaken shall further include the following amongst others 

(when required, as per the guidance of the client); 

• Identify and consult all relevant stakeholders and develop communication plan; 

• Establish the Community Liaison Committee (CLC); 

• Identify and appoint a Community Liaison Officer (CLO); 

• Organize or attend public meetings as and when required; 

• Undertake beneficiary administration and management for the targeted beneficiaries of the 

project; 
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• Provide secretariat services for all meetings held with the community structures and 

communities; 

• Attend the project steering committee meetings and give updates on community related 

issues; 

• Raise community awareness about the project and conduct stakeholder mapping; 

• Secure and ensure community support in all project aspects; 

• Identify potential risks and recommend mitigating factors; 

• Assist with resolving conflicts and problems between various stakeholders; 

• Coordinate and report all project related information to all stakeholders; 

• Regular and appropriate reporting and communication to HDA at required intervals during 

the execution of project. 

DELIVERABLES OF THE LAND SURVEYOR 
 

• Investigate all legal requirements relating to registration of servitudes in support to the 

construction of bulk sewer infrastructure, required pump stations, and other services; 

• Obtain all technical approvals on the road reserve from all relevant authorities; 

• Provide proof of the registered Servitudes on the road reserve where the bulk lines will be 

built;  

• Report of all affected properties (if any) and proof of consent from property owners of the 

affected properties to construct the bulk lines, and pump stations; 

• Register a new servitude line if the current servitude does not accommodate the new 

proposals (Bulk Sewer infrastructure) and the Servitude for the proposed pump stations; 

• Determine all other rights registered against the properties of the bulk infrastructure such 

as access or mineral rights, establish if they can be cancelled or upheld; 

• Engage the relevant authorities for any wayleaves required for the proposed (Bulk Sewer 

infrastructure); 

• Submit the required land development application for the registration of the above listed 

Servitudes as per the By-Laws of the Municipality; 

• Ensure that the above listed servitudes are registered on the affected properties with the 

Surveyor General, and proof of the approved Surveyor General Plan must be submitted to 

the HDA; 

• Prepare contour drawings of the site. 
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DELIVERABLES OF THE PROJECT DEVELOPMENT FINANCER  
 

• Structure the project finance deal approach in Design, Finance, Build, Operate, Transfer 

(DFBOT) approach; 

• Establish a Project Funding Steering Committee (PFSC) along with HDA, the Municipality 

and Gauteng Department of Human Settlements (GDHS); 

• Outline financing options/structures considering grant project finance (off-balance sheet); 

• Raise the funds of the required capital investment to fund the project fully utilising grant 

funding from donors and/or development agencies; 

• Conduct significant financial due diligence on the project and have considerable step-in 

rights and reporting requirements along with HDA; 

• Mobilise Public-Private Partnerships (PPP) to assist in delivering the project; 

• Outline the roles and responsibilities, value-add and monetary value brought in by the 

Public-Private Partnership (PPP) as defined in the Public Finance Management Act 

(PFMA) and the Municipal Finance Management Act (MFMA);  

• Outline the cost-effectiveness of the PPP; 

• Outline the most beneficial project funding deal between the donors and/or development 

agencies and/or PPP; 

• Identify grant infrastructure funding available;  

• Prepare a bankable proposal to obtain infrastructure grant funding from all available 

sources including the mines; 

• Leverage other infrastructure grant funding with available funding from the Municipality;  

• Provide innovative infrastructure grant funding  mobilization strategies; 

• Mobilize Environmental and Social Governance (ESG) and socially responsible funding; 

• Outline impact investing; 

• Identify and engage with donors funders; 

• Strengthen Public-Private-Partnerships to coordinate between government agencies and 

the private sector into the deal; 

• Leverage multi-stakeholder initiatives and platforms, including Sustainable Development 

Investment Partnerships (SDIP) into the deal; 

• Outline project finance into two (2) options: Option 1- Project finance (without PPP), and 

Option 2- 

• Project Finance with PPP to maximise both private and public sector funding. 

PROJECT STAGES 
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Stage 1 – Inception  

 

Defined as: Establish client requirements and preferences, assess user needs and 

options,  

appointment of necessary consultants, establish the project brief including project 

objectives, 

priorities, constraints, assumptions aspirations and strategies.  

  

a) Assist in developing a clear project brief, this shall be formalised into an approved 

SOW;  

b) Conduct project initiation meetings; 

c) Advise on the rights, constraints, consents and approvals;  

d) Define the scope of services and scope of work required; 

e) Inspect the site and advise on the necessary surveys, analyses, tests and site or 

other 

investigations where such information will be required for Stage 2 including the 

availability and location of infrastructure and services;  

f)  Determine the availability of data, drawings and plans relating to the project; 

g) Advise on criteria that could influence the project life cycle cost significantly; 

h) Provide necessary information within the agreed scope of the project to other 

consultants 

involved.  

  

Deliverables will typically include:  

 

• Agreed scope of services and scope of work;  

• Signed agreement;  

• Report on project, site and functional requirements;  

• Schedule of required surveys, tests, analyses, site and other investigations;  

• Schedule of consents and approvals and related timeframes.  

 

 Stage 2 – Concept and Viability (often called preliminary design)  

 

Defined as: Prepare and finalise the project concept in accordance with the brief, 

including 
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project scope, scale, character, form and function, plus preliminary programme and 

viability of  

the project.  

  

a) Attend design and consultants' meetings; 

b) Establish the concept design criteria; 

c) Prepare initial concept design and related documentation;  

d) Advise the client regarding further surveys, analyses, tests and investigations that 

may be 

required; 

e) Establish regulatory authorities' requirements and incorporate into the design; 

f)   Refine and assess the concept design to ensure conformance with all regulatory  

requirements and consents; 

g) Establish access, utilities, services and connections required for the design; 

h) Participate in coordinated design interfaces with architect or other consultants 

involved; 

i)           Prepare process designs (where required), preliminary designs, and related 

documentation for  

approval by authorities and client and suitable for costing;  

j)           Provide cost estimates and life cycle costs, as required; 

k)           Liaise, co-operate and provide necessary information to the client, principal 

consultant and other  consultants involved.  

  

Deliverables will typically include: 

  

• Conceptual designs;  

• Schedule of required surveys, tests and other investigations and related reports; 

• Process design;  

• Preliminary design;  

• Cost estimates, as required.  

  

Stage 3 – Design Development (also termed detailed design)  

 

Defined as: Develop the approved concept to finalise the design, outline 

specifications, cost plan, financial viability and programme for the project.  

  



The Housing Development Agency 
 
 

Page 66 of 107 

 
 

a) Review documentation programme with principal consultant and other consultants 

involved;  

b) Attend design and consultants' meetings;  

c) Incorporate client's and authorities' detailed requirements into the design;  

d) Incorporate other consultants’ designs and requirements into the design;  

e) Prepare design development drawings including draft technical details and 

specifications;    

f)           Review and evaluate design and outline specification and exercise cost control;  

g) Prepare detailed estimates of construction cost;  

h) Liaise, co-operate and provide necessary information to the principal consultant and 

other 

           consultants involved;  

i)          Submit the necessary design documentation to Local and other authorities for 

approval.  

 

Deliverables will typically include:  

• Design development drawings ; 

• Outline specifications;  

• Local and other authority submission drawings and reports;  

• Detailed estimates of construction costs.  

  

 

Stage 4 – Documentation and Procurement  

 
Defined as: Prepare procurement and construction documentation, confirm and 
implement the procurement strategies and procedures for effective and timeous 
procurement of necessary resources for execution of the project.  

  

a) Attend design and consultants' meetings:  

b) Prepare specifications and preambles for the works;  

c) Accommodate services design:  

d) Check cost estimates and adjust designs and documents, if necessary, to remain 

within budget;  

e) Formulate the procurement strategy for all plant, labour, equipment, materials and all 

long lead  

            items required for the project or projects;  

f)           Prepare documentation for contractor procurement for the above items ensuring the 

requisite 

            financing is in place;  

g) Review designs, drawings and schedules for compliance with approved budget 

ensuring that no 

            additional funds outside of the contract value is required; 
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h) Call for tenders and/or negotiation of prices and/or assist the principal consultant or 

quantity 

           surveyor where  relevant;  

i)          Liaise, co-operate and provide necessary information to the project team as 

required;  

j)          Evaluate tenders;  

k) Prepare contract documentation for signature;  

l)           Assess samples and products for compliance and design intent;  

m)  Assist in pricing, documentation and tender evaluation as required when the 

detailed services for  

            these activities are provided by others.  

  

Deliverables will typically include:  

• Specifications;  

• Services co-ordination;  

• Working drawings;  

• Budget construction cost; 

• Contractor tender documentation; 

• Contractor tender evaluation report; 

• Contractor tender recommendations;  

• Priced contract documentation.  

  

Stage 5 – Contract Administration and Inspection  
 

Defined as: Manage, administer and monitor the construction contracts and 
processes including preparation and coordination of procedures and 
documentation to facilitate practical completion of the works.  

  

a.     Attend site handover;  

b. Issue construction documentation in accordance with the documentation schedule;  

c. including, in the case of structural engineering, reinforcing bending schedules and 

detailing, and  specifications of structural steel sections and connections; 

d. Carry out contract administration procedures in terms of the contract; 

e. Prepare schedules of predicted cash flow; 

f. Prepare pro-active estimates of proposed variations for client decision-making;  

g. Attend regular site, technical and progress meetings;  

h. Inspect the works for conformity to contract documentation ;  

i. Review the outputs of quality assurance procedures and advise the contractor and 

client on  adequacy and need for additional controls, inspections and testing;  

j. Adjudicate and resolve financial claims by contractors;  

k. Assist in the resolution of contractual claims by the contractor;  

l. Establish and maintain a financial control system;  
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m. Clarify details and descriptions during construction as required;  

n. Prepare valuations for payment certificates to be issued by the principal agent;  

o. Witness and review of all tests and mock-ups carried out on site;  

p. Check and approve contractor drawings for compliance with contract documents; 

q. Update and issue drawings register;  

r. Issue contract instructions as and when required. 

s.  Review and comment on operation and maintenance manuals, guarantee 

certificates and 

          warranties.  

t. Inspect the works and issue practical completion and defects lists.  

u. Arranging for the delivery of all test certificates, including any Certificates of 

Compliance, statutory  and other approvals, and record drawings and operating manuals.  

  

Deliverables will typically include:  

• Schedules of predicted cash flow; 

• Construction documentation;  

• Drawings register;  

• Estimates for proposed variations; 

• Contract instructions; 

• Financial control reports; 

• Valuations for payment certificates;  

• Progressive and draft final accounts; 

• Practical completion and defects list;  

• All statutory certification and certificates of compliance as required by the local and 

other statutory 

   authorities.  

  

Stage 6 – Close-Out  
  

Defined as: Fulfil and complete the project close-out, including necessary 
documentation to facilitate effective completion, handover and operation of the 
project.  

  

a.  Inspect and verify the rectification of defects; 

b. Receive, comment and approve relevant payment valuations and completion 

certificates;  

c. Prepare and/or procure operations and maintenance manuals, guarantees 

and  warranties;  

d. Prepare and/or procure as-built drawings and documentation;  

e. Conclude the final accounts where relevant;  
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Deliverables will typically include:  

• Valuations for payment certificates ; 

• Works and final completion lists;  

• Operations and maintenance manuals, guarantees and warranties;  

• As-built drawings and documentation;  

• Final accounts. 

 

Construction Monitoring Level 3  

  

Level 3: Full-time Construction Monitoring (full-time staff resident on site for the 

duration of the works and paid for by the client as an additional service)  

  

The full-time construction monitoring staff must:  

  

(i)  maintain a full-time presence on site to constantly review samples of materials and 

work procedures, for conformity to contract documentation, provide design/ technical 

clarifications and review completed work prior to covering up, or on completion, as 

appropriate;  

  

(ii) assist with the preparation of as-built records and drawings to the extent required in 

agreement with the client;  

 

(iii) where the consulting engineer is the sole professional service provider or principal 

agent, carry out such administration of the project as is necessary on behalf of the client. 

 

PROJECT A DELIVERABLES  

 

• Preliminary Design Report;  

• Design Report;  

• Tender documentation;  

• Tender Drawings;   

• Tender Evaluation Report;  

• Construction Drawings;  

• Grant/donor funding commitments; 

• Grant/donor project funds available; 

• Contract Management Reports and Documentation;  

• Close out Report;  

• As-built Drawings; 
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METHODOLOGICAL PROJECT APPROACH  

 

Phase 1: Stages 1-4 

               Technical Studies+ Applications 

               Project Funding Mobilisation 

 

Phase 2: Stages 5-6   

 

NB: The HDA shall have the right to input and refuse the proposed reports if, in its opinion, the 

assessments do not conform to standard practices and if the proposed assessments do not 

meet the requirements.  

 

3. DETAILS ON THE PREFERRED SOLUTION UNDERLYING PRINCIPLES 

 
The proposed engineering designs and the technical studies, having been informed 

by the various elements and other critical informants, should address the following: 

• Approved Engineering Designs & Design Report (The report should 

ensure the balancing of disparate factors such as safety, reliability, 

functionality, cost-effectiveness, levels of service and environmental 

responsibility of a new Pelzvale 3x20Mℓ/d [60ML] WWTW inclusive of 

supporting required bulk infrastructure); 

 
• Approved relevant applications (WULA , Servitudes & ROD); 

 

• Approved Capital Project Funds and Funding Report (The report should 

ensure to address the cost analysis, capex estimation and analysis; 

operational & maintenance cost estimation, project financial economic 

viability model, project’s Internal Rate of Return-IRR, hurdle rates, project 

Net Present Value-NPV, investment metrics and payback periods); 

• Financial Sensitivity Analysis Report (The report should ensure to 

address the sensitivity of the project’s IRR & NPV considering inputs such 

as Capex costs, Opex costs, off-taker tariff and discount rate); 

• Project Risk Management Framework and Assessment Report (The 

report should ensure to outline identified project risks, risk impact, risk 

priority, mitigation strategies and risk monitoring plan); 
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• Close-Out Report (The report should ensure to address the lessons 

learned, document repository and post-project review report). 

 

4. TARGETED AREA BY THIS PROJECT 
 
             The project will take place within south of Pelzvale AH within the jurisdiction of 

Rand West  

              City Local Municipality in Gauteng Province. 

 

 EXTENT AND COVERAGE OF THE PROPOSED PROJECT 

The project will cover the following areas: 

 
Same as targeted area 

 
5. OTHER RELATED PROJECTS 

             The following projects have been identified as related to this proposed project: 

 
• Bekkersdal Bulk Monitoring & Construction (Phase 2); 

• Sites & Services of Bekkersdal Informal Settlements and Zenzele Informal Settlements 

(not commenced) 

• Top Structures of Bekkersdal Informal Settlements and Zenzele Informal Settlements 

(not commenced). 

6. PRICE PROPOSAL 

6.1 Pricing Instructions  

 
• Housing Development Agency reserves the right not to accept the lowest 

submitted tender.  

• The bid and the total price for each activity shall not be exceeded even post the 

appointment of the contractor.  

• The amounts inserted in the Activity Schedules are deemed to include all 

expenses  costs, profit, general obligations, disbursements etc., necessary to 

carry out the professional services described in the various documents. 

• The Client does not guarantee that the project phases will be completed in one 

continuous stage. Due to budget constraints, project phases may be 

implemented in successive financial years. 

• The project implementation for the bidder shall take into account the 
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incremental phasing of the project, starting with Phase 1 which includes: 

Professional fees for Stages 1-4; Additional resources+ Technical 

Studies; and Project Funding Mobilisation. Phase 2 which includes:  

Professional fees for Stages 5-6. 

• As a result of the incremental phasing of the project, the bidder shall be 

paid in phases, e.g. Phase 1 activities as and when they’re concluded, and 

Phase 2 activities during the construction stages. 

• The Bidder shall make allowances in the bidded fees for escalation, in case 

there is a need.  

• The bidder’s pricing shall be guided by ECSA guidelines. 

• The Client reserves the right, by giving written notice to the Bidder, to stop the 

progress of a particular project stage at any time. Should the Client exercise 

this right, the client will pay the Bidder for work done and expenses incurred 

only up to the time that the notice was given.  

• The lump sums bidded are deemed to include for the Bidder to act as the lead 

Consulting Engineer and Principal Agent of the client. The Consultant will be 

responsible for paying its sub-consultant’ fees (if any) and expenses.  

• The Lump Sum total fee bidded shall include fees for Construction Monitoring 

and Close-Out (Phase 2) for services rendered in terms of the Scope of Work. 

• Phase 2 of the project shall only take place after the following conditions 

are met: 

- construction project funds availability; 

- project readiness for construction, fulfilment of design requirements and approval 

of all  applications. 

5.2 Activity Schedules  
  

• The following table should be used to submit the tender amount. The activity 

schedules must be completed in full, and all expected costs must be reflected 

including all costs, expenses and disbursements as described in the pricing 

instructions. Please refer to the Scope of Works when completing the 

schedule. 

• Additional costs not allowed for here, which should be added to the appointment 

value must be clearly described in a cover letter submitted with the tender 

documentation along with their descriptive rational.  
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No.  Description  Amount  

Phase 1 
Professional Fees (Stages 1-4) + Additional Resources + Technical Studies + Grant 
Funding Mobilisation for 3x20Mℓ/d  

A  Professional Fees (Stages 1-4) 

  Estimated Project Construction Value (R 1 575 888 727.00 - excl. VAT)  

1  Tendered Fees based on Guideline of Services and Processes for Estimating Fees for 
Registered  

Engineering Professionals (Engineering Council of South Africa) (Discount included if 
applicable)  

1.1  Summary of Item A1 in stages of service  

  
Calculated Project Basic Fee  

% Discount 
offered  

Project Stages with 
payment % basic fees  

Amount  

1.1.1  
    Stage 1- Inception 

(5%)  
R  

1.1.2  Stage 2-Concept and 
Viability (25%) 
(Preliminary Design)  

R  

1.1.3  
Stage 3-Design 
Development (25%)  

R  

1.1.4  Stage 4-
Documentation and 
Procurement (15%)  

R  

A  Sub Total (A)  R  

B  Additional resources+ Technical Studies+ Project Grant Funding Mobilisation 

   Description SI Unit  Quantity  Rate  Amount 

2 Site Survey  R  

3 Geotechnical Investigation (Phase I and Phase II) R  

4 Water Quality Tests and Investigations  R  

5 Disbursements (Other to be specified in cover letter)  R  

6 Environmental authorisations R 

7 
Land surveyor- registration of servitudes and road reserves for supporting 
required bulk infrastructure. 

R 

8 WULA Licensing of Plant R 

9 Health & Safety R 

10 Social Facilitator R 

11 
Land surveyor- registration of servitudes and erf in and around the 
proposed plant. 

R 
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12 Project Funding Mobilisation (Grants/Donor Finance) R 

B  Sub Total (B)  R  

C  Phase 1= Total (A + B)  R  

   

Phase 2 Professional Fees (Stages 5-6) for 1x20Ml/d+ supporting bulk infrastructure 

D Professional Fees (Stages 5-6) 

10 Estimated Project Construction Value (R 1 575 888 727.00 - excl. VAT) 

11 
Stage 5-6 to be priced based on per 1x20ML/d module with a total of 60Ml/d+ supporting 
bulk infrastructure considering that the project is a multiyear project. 

12 

Tendered Fees based on Guideline of Services and Processes for Estimating Fees for 
Registered  
Engineering Professionals (Engineering Council of South Africa) (Discount included if 
applicable)  

12.1 Summary of Item D10 in stages of service   

 Calculated Project Basic Fee  
% Discount offered  Project Stages 

with payment % 
basic fees  

Amount  

12.1.1 

(1x20Ml/d)  

Stage 5-Contract 
Administration and 
Inspection (25%)  

R  

12.1.2 
Stage 6-Close-Out 
(5%)  

R  

12.1.3 

(1x20Ml/d)  

Stage 5-Contract 
Administration and 
Inspection (25%)  

R  

12.1.4 
Stage 6-Close-Out 
(5%)  

R  

12.1.5 

(1x20Ml/d)  

Stage 5-Contract 
Administration and 
Inspection (25%)  

R  

12.1.6 
Stage 6-Close-Out 
(5%)  

R  

12.1.7 

(Bulk sewer infrastructure)  

Stage 5-Contract 
Administration and 
Inspection (25%)  

R  

12.1.8 
Stage 6-Close-Out 
(5%)  

R  

E Additional resources 

 Description SI Unit  Quantity  Rate  Amount 

12 Site Supervision- 

Employers  

Representative (Full  
Time)   

Month  1 R  R  

13 Site Supervision- 
Assistant Employers  

Month  1 R  R  
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Representative (Full  
Time)  

14  Site  Supervision-  
Health and Safety  
Specialist (Full Time)  

  

Month  1 R  R  

15  Site Supervision- 

Environmental  

Specialist  
(Full Time)  

Month  1 R  R  

16 Social Facilitation 
R  

F  Sub Total Phase 2= Total (D+E)  R  

G Project Total= Phase 1 + Phase 2 (C+F) R 

H 
(VAT) Value Added TAX- The tenderer shall add 15% of the subtotal for 
value-added tax   

R  

I TENDER SUM CARRIED TO FORM OF OFFER AND ACCEPTANCE  R  

 

6.3 Penalty Table  
  
The Bidder is required to acknowledge the penalty table by signing this schedule.  

  

PENALTY TABLES   

DELAYS  ON  ITEMS 
ATTRACTING  

PENALTIES  

Value of Contract (Excl VAT.) in millions R  

<1  ≥1<5  ≥5<20  ≥20<50  ≥50  

PROGRAMME  AND 
PRELIMINARY  

DOCUMENTS (Rand’s per day delay)  1 000  5 000  10 000  10 000  10 000  

DRAWINGS AND DESIGN PACK (Rand’s per day 
delay)  2 500  10 000  15 000  20 000  25 000  

SECTIONAL COMPLETION  1% of the value of the outstanding work/ week  

OVERALL COMPLETION  1% of the value of the outstanding work/ week  

COMMISSIONING (Rand’s per day delay)  5 000  10 000  15 000  20 000  25 000  

REMEDYING OF DEFECTS   

a) Critical to asset functioning/ running (Rand’s 
per day delay)  5 000  25 000  50 000  50 000  50 000  
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b) Not critical to asset functioning/ running  

(Rand’s per day delay)    500   2 500  5 000  5 000  5 000  

 

Name of Bidder : ____________________________________________ 

Signed By On Behalf of Bidder:_____________________________________ 

Official Capacity of 

Signatory:___________________________________________ 

 

Date:____________________________________________ 

7. TIME FRAMES / PROGRAM 

 
Phase 1 Timelines 

• From the Inception Phase to the Documentation and Procurement (Completed 

Tender document for the appointment of contractor), Stages 1-4 a total of 4 

Months.  

• For Additional resources+ Technical Studies+ Project Funding Mobilization, a 

total of 12 Months 

• Housing Development Agency to Complete Procurement of Contractor 3 

Months  

 

Phase 2 Timelines 

 

• Contract Administration and Inspection Phase 20 Months  

• Project Close Out 4 Months.  

Total Project Timelines: 43 months or 3.6 years in which Phase 1 is 19 months and 
Phase 2 is 25 months 
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BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to 
bid. In line with the principles of transparency, accountability, impartiality, and ethics 
as enshrined in the Constitution of the Republic of South Africa and further expressed 
in various pieces of legislation, it is required for the bidder to make this declaration in 
respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Suppliers, that person will automatically be disqualified from the bid 
process.  

 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, 

state employee numbers of sole proprietor/ directors / trustees / shareholders / 
members/ partners or any person having a controlling interest in the enterprise, in table 
below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person 

who is employed by the procuring institution? YES/NO    
                                            

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 

person/s having the deciding vote or 
power to influence or to direct the 
course and decisions of the enterprise. 

 
 

Full Name Identity Number Name of State 
institution 
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2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners 
or any person having a controlling interest in the enterprise have any interest in any 
other related enterprise whether or not they are bidding for this contract?  
  YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, 
(name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true 
and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found 

not to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium2 will not 
be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with the 
intention not to win the bid and conditions or delivery particulars of the products or 
services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the 
bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements 

made by the bidder with any official of the procuring institution in relation to this 
procurement process prior to and during the bidding process except to provide 
clarification on the bid submitted where so required by the institution; and the bidder 
was not involved in the drafting of the specifications or terms of reference for this bid. 

 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in 
an activity for the execution of a 
contract. 
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3.6 I am aware that, in addition and without prejudice to any other remedy provided to 
combat any restrictive practices related to bids and contracts, bids that are suspicious 
will be reported to the Competition Commission for investigation and possible 
imposition of administrative penalties in terms of section 59 of the Competition Act No 
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 
criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and 
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 
ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON 
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 

system. 

 
b) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 
c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 

lowest/ highest acceptable tender will be used to determine the accurate system once 

tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE            90 

SPECIFIC GOALS            10 

Total points for Price and SPECIFIC GOALS  100 

 



The Housing Development Agency 
 
 

Page 81 of 107 

 
 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 

any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process 

or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but 

is not limited to, leasing and disposal of assets and concession contracts, excluding direct 

sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1 THE 90/10 PREFERENCE POINT SYSTEMS  

 

 A maximum of 90 points is allocated for price on the following basis: 
 
   

𝑷𝒔 = 90 (𝟏 −
𝑷𝒕 − 𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

Where 

Ps     = Points scored for price of tender under consideration; 

Pt      = Price of tender under consideration, and; 

Pmin = Price of lowest acceptable tender. 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 90 points is allocated for price on the following basis: 

  

𝑷𝒔 = 90 (𝟏 −
𝑷𝒕 − 𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

Where 

Ps     = Points scored for price of tender under consideration; 

Pt      = Price of tender under consideration, and; 

Pmin = Price of lowest acceptable tender. 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes 

of this tender the tenderer will be allocated points based on the goals stated in table 1 below 

as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used 

to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

 

The Specific Goals allocated points in terms 
of this tender 

Number of 
Points 

Proof / Documentation required to 
Claim Points for Specific Goals 

Black Women Owned (Maximum points = 4 points) 
 
75% - 100% 4 CSD and Sworn Affidavit 

51% - 74.99 - 2 CSD and Sworn Affidavit 

Below 51% 1 CSD and Sworn Affidavit 

Size of Company (Maximum points = 3 points) 
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EME 3 CSD and Sworn Affidavit 

QSE 2 CSD and Sworn Affidavit 

GE or others 1 Letter from Auditors or Authorised 
person confirming annual turn over 

Historically Disadvantaged South Africans* (maximum Points 3) 
 
HDSA 3 CSD 

 

*Historically disadvantaged South Africans refers to any person, category of persons, or communities 
disadvantaged by unfair discrimination before the constitution of the Republic of SA, 1993 (ACT No. 
2000 of 1993 come into operations. 

 

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

The specific goals allocated 
points in terms of this tender 

Number of points 

allocated 

(90/10 system) 

(To be completed by the 
organ of state) 

Number of points claimed (90/10 
system) 

(Tenderer to indicate by a cross or a tick 
against the selected specific goals) 

                                                  Black women (Maximum points = 4) 

75% - 100% 4  

51% - 74.99% 2  

Below 51% 1  

                                                 Size of Company (Maximum points = 3 points) 

EME 3  

QSE 2  

GE or others 1  

                                  Historically Disadvantaged South Africans* (maximum Points = 3) 

HDSA 3  
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 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 

the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ of 

state for a period not exceeding 10 years, after the audi alteram partem 

(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 

 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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NOTES 
 
 
The purpose of this document is to: 
 
(i) Draw special attention to certain general conditions applicable to government bids, contracts 
and orders; and 
 
(ii) To ensure that clients be familiar with regard to the rights and obligations of all parties involved in 
doing business with government. 
 
In this document words in the singular also mean in the plural and vice versa and words in the 
masculine also mean in the feminine and neuter. 
 

 The General Conditions of Contract will form part of all bid documents and may not be amended. 
 

 Special Conditions of Contract (SCC) relevant to a specific bid, should be compiled separately for 
every bid (if (applicable) and will supplement the General Conditions of Contract. Whenever there is 
a conflict, the provisions in the SCC shall prevail. 
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General Conditions of Contract 

 
1. Definitions 1. The following terms shall be interpreted as indicated: 

 
1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids. 
 
1.2 “Contract” means the written agreement entered into between the purchaser and the supplier, as 
recorded in the contract form signed by the parties, including all attachments and appendices thereto 
and all documents incorporated by reference therein. 
 
1.3 “Contract price” means the price payable to the supplier under the contract for the full and proper 
performance of his contractual obligations. 
 
1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value to 
influence the action of a public official in the procurement process or in contract execution. 
 
1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its 
government and encouraged to market its products internationally. 
 
1.6 “Country of origin” means the place where the goods were mined, grown or produced or from 
which the services are supplied. Goods are produced when, through manufacturing, processing or 
substantial and major assembly of components, a commercially recognized new product results that 
is substantially different in basic characteristics or in purpose or utility from its components. 
 
1.7 “Day” means calendar day. 
 
1.8 “Delivery” means delivery in compliance of the conditions of the contract or order. 
 
1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 
 
1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified 
store or depot or on the specified site in compliance with the conditions of the contract or order, the 
supplier bearing all risks and charges involved until the supplies are so delivered and a valid receipt 
is obtained. 
 
1.11 "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA 
at lower prices than that of the country of origin and which have the potential to harm the local 
industries in the RSA. 
 
1.12 ”Force majeure” means an event beyond the control of the supplier and not involving the 
supplier’s fault or negligence and not foreseeable. Such events may include, but is not restricted to, 
acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine 
restrictions and freight embargoes. 
 
1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of any bidder, and includes collusive practice 
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the bidder of the benefits of free and open competition. 
 
1.14 “GCC” means the General Conditions of Contract. 
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1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is 
required to supply to the purchaser under the contract. 
 
1.16 “Imported content” means that portion of the bidding price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by the supplier 
or his subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct 
importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or duty 
at the South African place of entry as well as transportation and handling charges to the factory in the 
Republic where the supplies covered by the bid will be manufactured. 
 
1.17 “Local content” means that portion of the bidding price which is not included in the imported 
content provided that local manufacture does take place.  
 
1.18 “Manufacture” means the production of products in a factory using labour, materials, components 
and machinery and includes other related value-adding activities. 
 
1.19 “Order” means an official written order issued for the supply of goods or works or the rendering 
of a service. 
 
1.20 “Project site,” where applicable, means the place indicated in bidding documents. 
 
1.21 “Purchaser” means the organization purchasing the goods. 
 
1.22 “Republic” means the Republic of South Africa. 
 
1.23 “SCC” means the Special Conditions of Contract. 
 
1.24 “Services” means those functional services ancillary to the supply of the goods, such as 
transportation and any other incidental services, such as installation, commissioning, provision of 
technical assistance, training, catering, gardening, security, maintenance and other such obligations 
of the supplier covered under the contract. 
 
1.25 “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing. 
 
2. Application 2.1 These general conditions are applicable to all bids, contracts and orders including 
bids for functional and professional services, sales, hiring, letting and the granting or acquiring of 
rights, but excluding immovable property, unless otherwise indicated in the bidding documents. 
 
2.2 Where applicable, special conditions of contract are also laid down to cover specific supplies, 
services or works. 
 
2.3 Where such special conditions of contract are in conflict with these general conditions, the special 
conditions shall apply. 
 
3. General 3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable 
for any expense incurred in the preparation and submission of a bid. Where applicable a non-
refundable fee for documents may be charged. 
 
3.2 With certain exceptions, invitations to bid are only published in the Government Tender Bulletin.  
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The Government Tender Bulletin may be obtained directly from the Government Printer, Private Bag 
X85, Pretoria 0001, or accessed electronically from www.treasury.gov.za 
 
4. Standards 4.1 The goods supplied shall conform to the standards mentioned in the bidding 
documents and specifications. 
 

5. Use of contract documents and information; inspection. 
 

5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any 
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or 
on behalf of the purchaser in connection therewith, to any person other than a person employed by 
the supplier in the performance of the contract. Disclosure to any such employed person shall be 
made in confidence and shall extend only so far as may be necessary for purposes of such 
performance. 
 
5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any document 
or information mentioned in GCC clause 
 
5.1 except for purposes of performing the contract. 
 

5.2 Any document, other than the contract itself mentioned in GCC clause 
 

5.1 shall remain the property of the purchaser and shall be returned (all copies) to the purchaser on 
completion of the supplier’s performance under the contract if so required by the purchaser. 
 
5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the 
performance of the supplier and to have them audited by auditors appointed by the purchaser, if so 
required by the purchaser. 
 
6. Patent rights 6.1 The supplier shall indemnify the purchaser against all third-party claims of 
infringement of patent, trademark, or industrial design rights arising from use of the goods or any part 
thereof by the purchaser. 
 

6. Performance security 
 

7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall 
furnish to the purchaser the performance security of the amount specified in SCC. 
 
7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for 
any loss resulting from the supplier’s failure to complete his obligations under the contract. 
 
7.3 The performance security shall be denominated in the currency of the contract, or in a freely 
convertible currency acceptable to the purchaser and shall be in one of the following forms: 
 
(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the 
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the 
bidding documents or another form acceptable to the purchaser; or (b) a cashier’s or certified cheque 
 
7.4 The performance security will be discharged by the purchaser and returned to the supplier not 
later than thirty (30) days following the date of completion of the supplier’s performance obligations 
under the contract, including any warranty obligations, unless otherwise specified in SCC. 

http://www.treasury.gov.za/
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8. Inspections, tests and analyses 
 
8.1 All pre-bidding testing will be for the account of the bidder. 
8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any stage 
during production or execution or on completion be subject to inspection, the premises of the bidder 
or 
contractor shall be open, at all reasonable hours, for inspection by a representative of the Department 
or an organization acting on behalf of the Department. 
 
8.3 If there are no inspection requirements indicated in the bidding documents and no mention is 
made in the contract, but during the contract period it is decided that inspections shall be carried out, 
the purchaser shall itself make the necessary arrangements, including payment arrangements with 
the testing authority concerned. 
 
8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be 
in accordance with the contract requirements, the cost of the inspections, tests and analyses shall be 
defrayed by the purchaser. 
 
8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract 
requirements, irrespective of whether such supplies or services are accepted or not, the cost in 
connection with these inspections, tests or analyses shall be defrayed by the supplier. 
 
8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with 
the contract requirements may be rejected. 
 
8.7 Any contract supplies may on or after delivery be inspected, tested or analyzed and may be 
rejected if found not to comply with the requirements of the contract. Such rejected supplies shall be 
held at the cost and risk of the supplier who shall, when called upon, remove them immediately at his 
own cost and forthwith substitute them with supplies which do comply with the requirements of the 
contract. Failing such removal the rejected supplies shall be returned at the suppliers cost and risk. 
Should the supplier fail to provide the substitute supplies forthwith, the purchaser may, without giving 
the supplier further opportunity to substitute the rejected supplies, purchase such supplies as may be 
necessary at the expense of the supplier. 
 
8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the 
contract on account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC. 
 
9. Packing 9.1 The supplier shall provide such packing of the goods as is required to prevent their 
damage or deterioration during transit to their final destination, as indicated in the contract. The 
packing shall be sufficient to withstand, without limitation, rough handling during transit and exposure 
to extreme temperatures, salt and precipitation during transit, and open storage. Packing, case size 
and weights shall take into consideration, where appropriate, the remoteness of the goods’ final 
destination and the absence of heavy handling facilities at all points in transit. 
 
9.2 The packing, marking, and documentation within and outside the packages shall comply strictly 
with such special requirements as shall be expressly provided for in the contract, including additional 
requirements, if any, specified in SCC, and in any subsequent instructions ordered by the purchaser. 
 
10. Delivery and documents 
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10.1 Delivery of the goods shall be made by the supplier in accordance with the terms specified in the 
contract. The details of shipping and/or other documents to be furnished by the supplier are specified 
in SCC. 
 
10.2 Documents to be submitted by the supplier are specified in SCC. 
 
11. Insurance 11.1 The goods supplied under the contract shall be fully insured in a freely 
convertible currency against loss or damage incidental to manufacture or acquisition, transportation, 
storage and delivery in the manner specified in the SCC. 
 
12. Transportation 12.1 Should a price other than an all-inclusive delivered price be required, 
this shall be specified in the SCC. 
 
13. Incidental services 
 
13.1 The supplier may be required to provide any or all of the following services, including additional 
services, if any, specified in SCC: 
 
(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods; 
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods; 
(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the 
supplied goods; 
 
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of 
time agreed by the parties, provided that this service shall not relieve the supplier of any warranty 
obligations under this contract; and 
 
(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-up, 
operation, maintenance, and/or repair of the supplied goods. 
13.2 Prices charged by the supplier for incidental services, if not included in the contract price for the 
goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates 
charged to other parties by the supplier for similar services. 
 
14. Spare parts 14.1 As specified in SCC, the supplier may be required to provide any or all 
of the following materials, notifications, and information pertaining to spare parts manufactured or 
distributed by the supplier: 
 
(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this 
election shall not relieve the supplier of any warranty obligations under the contract; and 
 
(b) in the event of termination of production of the spare parts: 
(i) Advance notification to the purchaser of the pending termination, in sufficient time to permit the 
purchaser to procure needed requirements; and 
(ii) following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and 
specifications of the spare parts, if requested. 
 
15. Warranty 15.1 The supplier warrants that the goods supplied under the contract are new, unused, 
of the most recent or current models, and that they incorporate all recent improvements in design and 
materials unless provided otherwise in the contract. The supplier further warrants that all goods 
supplied under this contract shall have no defect, arising from design, materials, or workmanship 
(except when the design and/or material is required by the purchaser’s specifications) or from any act 
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or omission of the supplier, that may develop under normal use of the supplied goods in the conditions 
prevailing in the country of final destination. 
 
15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as 
the case may be, have been delivered to and accepted at the final destination indicated in the contract, 
or for eighteen (18) months after the date of shipment from the port or place of loading in the source 
country, whichever period concludes earlier, unless specified otherwise in SCC. 
 
15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this 
warranty. 
 
15.4 Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all 
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the 
purchaser. 
 
15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period specified in 
SCC, the purchaser may proceed to take such remedial action as may be necessary, at the supplier’s 
risk and expense and without prejudice to any other rights which the purchaser may have against the 
supplier under the contract. 
 
16. Payment 16.1 The method and conditions of payment to be made to the supplier under this 
contract shall be specified in SCC. 
 
16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery 
note and upon fulfillment of other obligations stipulated in the contract. 
 
16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days 
after submission of an invoice or claim by the supplier. 
 
16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 
 
17. Prices 17.1 Prices charged by the supplier for goods delivered and services performed under the 
contract shall not vary from the prices quoted by the supplier in his bid, with the exception of any price 
adjustments authorized in SCC or in the purchaser’s request for bid validity extension, as the case 
may be. 
 
18. Contract amendments 
 
18.1 No variation in or modification of the terms of the contract shall be made except by written 
amendment signed by the parties concerned. 
 
19. Assignment 19.1 The supplier shall not assign, in whole or in part, its obligations to 
perform under the contract, except with the purchaser’s prior written consent. 
 
20. Subcontracts 20.1 The supplier shall notify the purchaser in writing of all subcontracts 
awarded under this contracts if not already specified in the bid. Such notification, in the original bid or 
later, shall not relieve the supplier from any liability or obligation under the contract. 
 
21. Delays in the supplier’s performance 
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21.1 Delivery of the goods and performance of services shall be made by the supplier in accordance 
with the time schedule prescribed by the purchaser in the contract. 
 
21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should 
encounter conditions impeding timely delivery of the goods and performance of services, the supplier 
shall promptly notify the purchaser in writing of the fact of the delay, its likely duration and its cause(s). 
As soon as practicable after receipt of the supplier’s notice, the purchaser shall evaluate the situation 
and may at his discretion extend the supplier’s time for performance, with or without the imposition of 
penalties, in which case the extension shall be ratified by the parties by amendment of contract. 
 
21.3 No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from 
a national department, provincial department, or a local authority. 
21.4 The right is reserved to procure outside of the contract small quantities or to have minor essential 
services executed if an emergency arises, the supplier’s point of supply is not situated at or near the 
place where the supplies are required, or the supplier’s services are not readily available. 
 
21.5 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its 
delivery obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC 
Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 
 
21.2 without the application of penalties. 
 
21.6 Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser 
shall, without canceling the contract, be entitled to purchase supplies of a similar quality and up to the 
same quantity in substitution of the goods not supplied in conformity with the contract and to return 
any goods delivered later at the supplier’s expense and risk, or to cancel the contract and buy such 
goods as may be required to complete the contract and without prejudice to his other rights, be 
entitled to claim damages from the supplier. 
 
22. Penalties 22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of 
the goods or to perform the services within the period(s) specified in the contract, the purchaser shall, 
without prejudice to its other remedies under the contract, deduct from the contract price, as a penalty, 
a sum calculated on the delivered price of the delayed goods or unperformed 
services using the current prime interest rate calculated for each day of the delay until actual delivery 
or performance. The purchaser may also consider termination of the contract pursuant to GCC Clause  
 
23. Termination for default 
 
23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice of 
default sent to the supplier, may terminate this contract in whole or in part: 
 
(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, 
or within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2; 
(b) if the Supplier fails to perform any other obligation(s) under the contract; or 
(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices in 
competing for or in executing the contract. 
 
23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, 
upon such terms and in such manner as it deems appropriate, goods, works or services similar to 
those undelivered, and the supplier shall be liable to the purchaser for any excess costs for 
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such similar goods, works or services. However, the supplier shall continue performance of the 
contract to the extent not terminated. 
 
23.3 Where the purchaser terminates the contract in whole or in part, the purchaser may decide to 
impose a restriction penalty on the supplier by prohibiting such supplier from doing business with the 
public sector for a period not exceeding 10 years. 
 
23.4 If a purchaser intends imposing a restriction on a supplier or any person associated with the 
supplier, the supplier will be allowed a time period of not more than fourteen (14) days to provide 
reasons why the envisaged restriction should not be imposed. Should the supplier fail to 
respond within the stipulated fourteen (14) days the purchaser may regard the intended penalty as 
not objected against and may impose it on the supplier. 
23.5 Any restriction imposed on any person by the Accounting Officer /Authority will, at the discretion 
of the Accounting Officer / Authority, also be applicable to any other enterprise or any partner, 
manager, director or other person who wholly or partly exercises or exercised or may exercise control 
over the enterprise of the first-mentioned person, and with which enterprise or person the first-
mentioned person, is or was in the opinion of the Accounting Officer / Authority actively associated. 
 
23.6 If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, 
furnish the National Treasury, with the following information: 
 
(i) the name and address of the supplier and / or person restricted by the 
purchaser; 
(ii) the date of commencement of the restriction 
(iii) the period of restriction; and 
(iv) the reasons for the restriction. 
 
These details will be loaded in the National Treasury’s central database of suppliers or persons 
prohibited from doing business with the public sector. 
 
23.7 If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the 
Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that such 
person’s name be endorsed on the Register for Tender Defaulters. When a person’s name 
has been endorsed on the Register, the person will be prohibited from doing business with the public 
sector for a period not less than five years and not more than 10 years. The National Treasury is 
empowered to determine the period of restriction and each case will be dealt with on its 
own merits. According to section 32 of the Act the Register must be open to the public. The Register 
can be perused on the National Treasury website. 
 
24. Anti-dumping and countervailing duties and rights 
 
24.1 When, after the date of bid, provisional payments are required, or antidumping or countervailing 
duties are imposed, or the amount of a provisional payment or anti-dumping or countervailing right is 
increased in respect of any dumped or subsidized import, the State is not liable for any amount so 
required or imposed, or for the amount of any such increase. When, after the said date, such a 
provisional payment is no longer required or any such anti-dumping or countervailing right is 
abolished, or where the amount of such provisional payment or any such right is reduced, any such 
favourable difference shall on demand be paid forthwith by the contractor to the State or the State 
may deduct such amounts from moneys (if any) which may otherwise be due to the contractor in 
regard to supplies or services which he delivered or rendered, or is to deliver or render in terms of the 
contract or any other contract or any other amount which may be due to him 
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25. Force Majeure 
 
25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for 
forfeiture of its performance security, damages, or termination for default if and to the extent that his 
delay in performance or other failure to perform his obligations under the contract is the result of an 
event of force majeure. 
 
25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of 
such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the 
supplier shall continue to perform its obligations under the contract as far as is reasonably practical, 
and shall seek all reasonable alternative means for performance not prevented by the force majeure 
event. 
26. Termination for insolvency 
 
26.1 The purchaser may at any time terminate the contract by giving written notice to the supplier if 
the supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without 
compensation to the supplier, provided that such termination will not prejudice or affect any right of 
action or remedy which has accrued or will accrue thereafter to the purchaser. 
 
27. Settlement of  Disputes 
28. Limitation of liability 
 
27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier 
in connection with or arising out of the contract, the parties shall make every effort to resolve amicably 
such dispute or difference by mutual consultation. 
 
27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such 
mutual consultation, then either the purchaser or the supplier may give notice to the other party of his 
intention to commence with mediation. No mediation in respect of this matter may be commenced 
unless such notice is given to the other party. 
 
27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a South 
African court of law. 
 
27.4 Mediation proceedings shall be conducted in accordance with the rules of procedure specified 
in the SCC. 
 
27.5 Notwithstanding any reference to mediation and/or court proceedings herein, 
(a) the parties shall continue to perform their respective obligations 
under the contract unless they otherwise agree; and 
(b) the purchaser shall pay the supplier any monies due the supplier. 
 
28.1 Except in cases of criminal negligence or willful misconduct, and in the case of infringement 
pursuant to Clause 6; 
(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any 
indirect or consequential loss or damage, loss of use, loss of production, or loss of profits or 
interest costs, provided that this exclusion shall not apply to any obligation of the supplier to pay 
penalties and/or damages to the purchaser; and 
 
(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or 
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to the 
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cost of repairing or replacing defective equipment. 
 
29. Governing language 
 
29.1 The contract shall be written in English. All correspondence and other documents pertaining to 
the contract that is exchanged by the parties shall also be written in English. 
 
30. Applicable law 
 
30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise 
specified in SCC. 
 
31. Notices 31.1 Every written acceptance of a bid shall be posted to the supplier concerned by 
registered or certified mail and any other notice to him shall be posted by ordinary mail to the address 
furnished in his bid or to the address notified later by him in writing and such posting shall be 
deemed to be proper service of such notice. 
 
31.2 The time mentioned in the contract documents for performing any act after such aforesaid notice 
has been given, shall be reckoned from the date of posting of such notice. 
 
32. Taxes and duties 
 
32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other 
such levies imposed outside the purchaser’s country. 
 
32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until 
delivery of the contracted goods to the purchaser. 
 
32.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the 
award of a bid the Department must be in possession of a tax clearance certificate, submitted by the 
bidder. This certificate must be an original issued by the South African Revenue Services. 
 
33. National Industrial Participation (NIP) Programme 
 
34 Prohibition of Restrictive practices  
 
33.1 The NIP Programme administered by the Department of Trade and Industry shall be applicable 
to all contracts that are subject to the NIP obligation. 
 
34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement 
between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is 
between parties in a horizontal relationship and if a bidder (s) is / are or a contractor(s) was / were 
involved in collusive bidding (or bid rigging). 
 
34.2 If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the 
purchaser, has / have engaged in the restrictive practice referred to above, the purchaser may refer 
the matter to the Competition Commission for investigation and possible imposition of administrative 
penalties as contemplated in the Competition Act No. 89 of 1998. 
 
34.3 If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission of 
the restrictive practice referred to above, the purchaser may, in addition and without prejudice to any 
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other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract 
in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with the public 
sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s) or 
contractor(s) concerned. 
 
 
Js General Conditions of Contract (revised July 2010) 
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FORM-C 

FORM C:  TENDER FORM- Volume 2 (Envelop 2/ Package 2) 

CURRENT TENDER DETAILS 

Request number: HDA/GAU/2024/018 

Request for Tender: 

THE APPOINTMENT OF A CONSULTING FIRM FOR THE PROVISION 

OF PROFESSIONAL SERVICES (STAGES 1-6), RELEVANT 

TECHNICAL STUDIES AND APPLICATIONS, AND PROJECT GRANT 

FUNDING MOBILISATION FOR: THE CONSTRUCTION OF A RE-

PURPOSED/RE-USE 3x20 Mℓ/d (60Mℓ/D) WASTEWATER TREAMENT 

PLANT (WWTP) IN PELZVALE  WITHIN THE RAND WEST CITY 

LOCAL MUNICIPALITY IN GAUTENG PROVINCE 

 

I / We _________________________________________________________________________ 

(Insert Name of Tendering Entity) 

Of 

 

___________________________________________________________________________ 

(Full address) 

Conducting business under the style or title of: 

 

____________________________________________________________________________ 

Represented by: 

 

____________________________________________________________________________ 

in my capacity as: 

 

____________________________________________________________________________ 

being duly authorised thereto by a Resolution of the Board of Directors / Certificate of Partners, 

Members or Participants, as the case may be, dated __________________, a certified copy of which 

is annexed hereto, hereby offer to undertake and complete the above-mentioned work (hereinafter 

called “the WORKS”) at the prices quoted in the bills of quantities / schedule of quantities or, where 
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these do not form part of the contract, at a lump sum, in accordance with the terms set forth in the 

accompanying letter(s) reference __________________ and dated ___________________ (if any) 

and the documents listed in the accompanying schedule of tender documents for the sum of                                 

R  ___________________________ 

_______________________________________________________________ (amount in words), 

(All applicable taxes included) 

N.B. (i) In the event of any discrepancy, the amount in words will take precedence over the 

amount in figures. 

 

(ii) Where items in the priced bills of quantities submitted with the tender for the WORKS 

other than architectural building work are incorrectly extended arithmetically, the unit rate 

will be treated as decisive. 

 

(iii) In tenders for architectural building work the total amount will be treated as decisive.  If 

amounts for individual items cannot be reconciled with the total amount, the amounts for 

individual items shall be adjusted to the satisfaction of the HDA to conform to the total 

amount. 

 

The following list of persons are hereby authorised to negotiate on behalf of the abovementioned 

entity, should THE HDA decide to enter into Post Tender Negotiations with shortlisted bidder(s).  

 

FULL NAME (S) CAPACITY: SIGNATURE: 

   

   

   

   

 

I/We hereby offer to supply the abovementioned Services at the prices quoted in the schedule of 

prices in accordance with the terms set forth in the documents listed in the accompanying schedule 

of RFP documents. 
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I / We accept that should the HDA accept my / our tender and issue me / us with the notice of 

acceptance, this tender and, if any, its covering letter and any subsequent exchange of 

correspondence together with the HDA acceptance thereof, such acceptance shall be subject to a 

written contract to be concluded between the HDA and me / us.   

 

I / We undertake to produce acceptable documentary proof of the necessary coverage for Workmen’s 

Compensation, Securities and Insurance within 30 (thirty) working days of notification of awarding of 

the contract, and to sign a formal contract if called upon by the HDA to do so within 7 (seven) working 

days of notification by the HDA that the contract documents are ready for signature. 

 

I / We undertake to complete the whole of the WORKS within ___________________ 

(in words) from the date of notification to me / us of acceptance of the tender, subject to completion 

in stages if and as laid down in the project specification and to such extensions of time as may be 

granted.  Failing completion of the WORKS or any stage of the WORKS within the period(s) stipulated 

or by such extended date(s) as may be allowed by the HDA I / we shall pay to the HDA in terms of 

the Conventional Penalties Act 15 of 1962, the penalty for which provision is made in the project 

specification.  The ordering of any alterations, extras, additions or omissions shall not in any way 

prejudice the HDA claim for such penalty. 

 

Application for relief from the obligation to pay a penalty will be considered by the HDA, but shall be 

granted only if I / we can prove to the reasonable satisfaction of the HDA that the penalty is out of 

proportion to the prejudice suffered by the HDA by reason of the act or omission in respect of which 

the penalty was stipulated. 

 

I / We declare that this tender holds good until ________________________(a minimum period of 

120 days from closing date is required). 

 

I / We further agree that if, after I / we have been notified of the acceptance of my / our tender, I / we 

fail to enter into a formal contract if called upon to do so, or fail to furnish satisfactory security for the 

due and proper completion of the WORKS, the HDA may, without prejudice to any other legal remedy 

which it may have, recover from me / us any expense to which it may have been put in calling for 

tenders afresh and / or having to accept any less favourable tender. 
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I/ We declare that, being a company / partnership / close corporation / joint venture, I / we have duly 

completed the annexe hereto and certified it as correct. 

 

The several documents involved are to be taken as complementary to each other.  In the event of any 

conflict between the content of any of the documents listed in the schedule of tender documents (other 

than the project specification) and the project specification, the latter shall prevail.  In the event of any 

conflict between the letter that accompanies the tender or other relevant correspondence and the 

contents of the documents listed in the schedule of tender documents (including the project 

specification) such letter or correspondence shall prevail.  

I/we agree that non-compliance with any of the material terms of this RFP, including those mentioned 

above, will constitute a material breach of contract and provide the HDA with cause for cancellation. 

 

  

  

 

THUS DONE and SIGNED at _____________on this _________________ day of ________________ 

 

 DULY AUTHORISED SIGNATORY(IES) WITNESSES 

 

1. ___________________________________ 1. __________________________ 

 

2. ___________________________________ 2. __________________________ 

 

3. ___________________________________ 3. __________________________ 
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ANNEXURE 2 - PRICING SCHEDULE 

Pricing Instructions  
• Housing Development Agency reserves the right not to accept the lowest 

submitted tender.  

• The bid and the total price for each activity shall not be exceeded even 

post the appointment of the contractor.  

• The amounts inserted in the Activity Schedules are deemed to include 

all expenses  costs, profit, general obligations, disbursements etc., 

necessary to carry out the professional services described in the various 

documents. 

• The Client does not guarantee that the project phases will be completed 

in one continuous stage. Due to budget constraints, project phases may 

be implemented in successive financial years. 

• The project implementation for the bidder shall take into account the 

incremental phasing of the project, starting with Phase 1 which includes: 

Professional fees for Stages 1-4; Additional resources+ Technical 

Studies; and Project Funding Mobilisation. Phase 2 which includes:  

Professional fees for Stages 5-6. 

• As a result of the incremental phasing of the project, the bidder 

shall be paid in phases, e.g. Phase 1 activities as and when they’re 

concluded, and Phase 2 activities during the construction stages. 

• The Bidder shall make allowances in the bidded fees for escalation, in 

case there is a need.  

• The bidder’s pricing shall be guided by ECSA guidelines. 

• The Client reserves the right, by giving written notice to the Bidder, to 

stop the progress of a particular project stage at any time. Should the 

Client exercise this right, the client will pay the Bidder for work done and 

expenses incurred only up to the time that the notice was given.  

• The lump sums bidded are deemed to include for the Bidder to act as 

the lead Consulting Engineer and Principal Agent of the client. The 

Consultant will be responsible for paying its sub-consultant’ fees (if any) 

and expenses.  

• The Lump Sum total fee bidded shall include fees for Construction 
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Monitoring and Close-Out (Phase 2) for services rendered in terms of 

the Scope of Work. 

• Phase 2 of the project shall only take place after the following conditions 

are met: 

- construction project funds availability 

- project readiness for construction, fulfilment of design requirements 

and approval of all applications 

 

Activity Schedules  

 
• The following table should be used to submit the tender amount. The 

activity schedules must be completed in full, and all expected costs must 

be reflected including all costs, expenses and disbursements as 

described in the pricing instructions. Please refer to the Scope of Works 

when completing the schedule. 

• Additional costs not allowed for here, which should be added to the 

appointment value must be clearly described in a cover letter submitted 

with the tender documentation along with their descriptive rational.  

 

No.  Description  Amount  

Phase 1 
Professional Fees (Stages 1-4) + Additional Resources + Technical Studies + Grant 
Funding Mobilisation for 3x20Mℓ/d  

A  Professional Fees (Stages 1-4) 

  Estimated Project Construction Value (R 1 575 888 727.00 - excl. VAT)  

1  Tendered Fees based on Guideline of Services and Processes for Estimating Fees for 
Registered  

Engineering Professionals (Engineering Council of South Africa) (Discount included if 
applicable)  

1.1  Summary of Item A1 in stages of service  

  
Calculated Project Basic Fee  

% Discount 
offered  

Project Stages with 
payment % basic fees  

Amount  

1.1.1  
    Stage 1- Inception 

(5%)  
R  

1.1.2  Stage 2-Concept and 
Viability (25%) 
(Preliminary Design)  

R  
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1.1.3  
Stage 3-Design 
Development (25%)  

R  

1.1.4  Stage 4-
Documentation and 
Procurement (15%)  

R  

A  Sub Total (A)  R  

B  Additional resources+ Technical Studies+ Project Grant Funding Mobilisation 

   Description SI Unit  Quantity  Rate  Amount 

2 Site Survey  R  

3 Geotechnical Investigation (Phase I and Phase II) R  

4 Water Quality Tests and Investigations  R  

5 Disbursements (Other to be specified in cover letter)  R  

6 Environmental authorisations R 

7 
Land surveyor- registration of servitudes and road reserves for supporting 
required bulk infrastructure. 

R 

8 WULA Licensing of Plant R 

9 Health & Safety R 

10 Social Facilitator R 

11 
Land surveyor- registration of servitudes and erf in and around the 
proposed plant. 

R 

12 Project Funding Mobilisation (Grants/Donor Finance) R 

B  Sub Total (B)  R  

C  Phase 1= Total (A + B)  R  

   

Phase 2 Professional Fees (Stages 5-6) for 1x20Ml/d+ supporting bulk infrastructure 

D Professional Fees (Stages 5-6) 

10 Estimated Project Construction Value (R 1 575 888 727.00 - excl. VAT) 

11 
Stage 5-6 to be priced based on per 1x20ML/d module with a total of 60Ml/d+ supporting 
bulk infrastructure considering that the project is a multiyear project. 

12 

Tendered Fees based on Guideline of Services and Processes for Estimating Fees for 
Registered  
Engineering Professionals (Engineering Council of South Africa) (Discount included if 
applicable)  

12.1 Summary of Item D10 in stages of service   
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 Calculated Project Basic Fee  
% Discount offered  Project Stages 

with payment % 
basic fees  

Amount  

12.1.1 

(1x20Ml/d)  

Stage 5-Contract 
Administration and 
Inspection (25%)  

R  

12.1.2 
Stage 6-Close-Out 
(5%)  

R  

12.1.3 

(1x20Ml/d)  

Stage 5-Contract 
Administration and 
Inspection (25%)  

R  

12.1.4 
Stage 6-Close-Out 
(5%)  

R  

12.1.5 

(1x20Ml/d)  

Stage 5-Contract 
Administration and 
Inspection (25%)  

R  

12.1.6 
Stage 6-Close-Out 
(5%)  

R  

12.1.7 

(Bulk sewer infrastructure)  

Stage 5-Contract 
Administration and 
Inspection (25%)  

R  

12.1.8 
Stage 6-Close-Out 
(5%)  

R  

E Additional resources 

 Description SI Unit  Quantity  Rate  Amount 

12 Site Supervision- 

Employers  

Representative (Full  
Time)   

Month   R  R  

13 Site Supervision- 
Assistant Employers  
Representative (Full  
Time)  

Month   R  R  

14  Site  Supervision-  
Health and Safety  
Specialist (Full Time)  

  

Month   R  R  

15  Site Supervision- 

Environmental  

Specialist  
(Full Time)  

Month   R  R  

16 Social Facilitation 
R  

F  Sub Total Phase 2= Total (D+E)  R  

G Project Total= Phase 1 + Phase 2 (C+F) R 

H 
(VAT) Value Added TAX- The tenderer shall add 15% of the subtotal for 
value-added tax   

R  

I TENDER SUM CARRIED TO FORM OF OFFER AND ACCEPTANCE  R  
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Penalty Table  
  
The Bidder is required to acknowledge the penalty table by signing this schedule.  

  

PENALTY TABLES   

DELAYS  ON  ITEMS  ATTRACTING  
PENALTIES  

Value of Contract (Excl VAT.) in millions R  

<1  ≥1<5  ≥5<20  ≥20<50  ≥50  

PROGRAMME  AND  PRELIMINARY  

DOCUMENTS (Rand’s per day delay)  1 000  5 000  10 000  10 000  10 000  

DRAWINGS AND DESIGN PACK (Rand’s per day 
delay)  

2 500  10 000  15 000  20 000  25 000  

SECTIONAL COMPLETION  1% of the value of the outstanding work/ week  

OVERALL COMPLETION  1% of the value of the outstanding work/ week  

COMMISSIONING (Rand’s per day delay)  5 000  10 000  15 000  20 000  25 000  

REMEDYING OF DEFECTS   

a) Critical to asset functioning/ running (Rand’s per 
day delay)  

5 000  25 000  50 000  50 000  50 000  

b) Not critical to asset functioning/ running  

(Rand’s per day delay)  
  500   2 500  5 000  5 000  5 000  

 

 

Name of Bidder: ___________________________________   

Signed by or on behalf of Bidder: _________________________________ 

Official Capacity:_______________________________ 

Date:_____________________    

 


